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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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30-105-04EXCEPTION TO SF 30
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Prescribed by GSA
FAR (48 CFR) 53.243

Solicitation W912QR-04-R-0020 for the Consolidated Fire/Crash Rescue Station located at Wright Patterson Air Force Base in Ohio is hereby
 amended as follows:

see attached

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        AMENDMENT 0001 

1) Seven (7), native CADD files for the Civil Drawings are furnished for proposers 
information only:  C1.00, C1.01, C1.02, C1.03, C1.04, C1.05 and C1.06   All data must 
be confirmed by the successful contractor after award.   

 
2) Drawings A2.01, A2.02 and C1.03 are deleted and replaced with Drawings A2.01 

(Amendment 1),  A2.02 (Amendment 1) and C1.03 (Amendment 1). 
 
3) Specifications Sections 00800, 01010, 01020 and 01021 are deleted and replaced with 

Sections 00800 (Amendment 1), 01010 (Amendment 1), 01020 (Amendment 1) and 
01021 (Amendment 1) 

 
4) All other terms and conditions remain the same. 

 
5) The due date for the proposals remains 17 June 2004 at 4:00 pm local time. 
 

 
  
 
(End of Summary of Changes)  
 



 
*AMENDMENT #0001 

SECTION 00800L 
               

                         SPECIAL CLAUSES                         
 

10/03 
 
PART 1   GENERAL 
 
1.1   REFERENCES - NOT USED 
 
1.2   SUBMITTALS 
 
Government approval/acceptance is required for submittals with a "G" 
designation; submittals not having a "G" designation are for information 
only.  When used, a designation following the "G" designation identifies the 
office that will review the submittal for the Government.  The following 
shall be submitted in accordance with Section 01331 SUBMITTAL PROCEDURES: 

 
SD-01 Preconstruction Submittals 

 
Labor, Equipment and Material Reports; G   

 
Pollution Prevention Plan 

 
Quality Control Plan; G,  

 
SD-05 Design Data 

 
Equipment-in-Place List 

 
Maintenance and Parts Data 

 
SF1413 

 
Local Agency Check 

 
Notice of Soil Treatment 

 
Progress Photographs 

 
Waste Test Results Manifest 

 
Site Plan; G 

 
Dirt and Dust Control Plan; G  

 
Construction and Demolition (C&D) Waste Management Plan; G  

 
Activity Environmental Analysis 

 
SD-07 Certificates 

 
Warranties 

 
Insurance 



 
DA Form 3337; G  

 
SD-11 Closeout Submittals 

 
As-Built Drawings; G 

 
Mechanical Room Layout; G   

 
1.3   COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK (APR 1984) FAR 52.211-
10. 
The Contractor shall be required to commence work under this contract within 
10 calendar days after the date the Contractor receives the notice to 
proceed, prosecute said work diligently, and complete the Fire Station and 
related site work ready for use not later than 420 calendar days after date 
of receipt of notice to proceed.  The time period for demolition of existing 
structures is an additional 60 days. The Total Project Schedule from Notice 
to Proceed to project completion shall be 480 days. The time stated for 
completion shall include as-built drawings, O&M manuals, operational 
tests/reports/training/instructions, equipment lists, and final cleanup of 
the premises.   

 
1.4   LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000) FAR 52.211-12. 
  
   a.  If the Contractor fails to complete the work within the time 
specified in the contract, the Contractor shall pay liquidated damages to 
the Government in the amount of $830.00 for each calendar day of delay until 
the work is completed or accepted.  
  
   b.  If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed.  
These liquidated damages are in addition to excess costs of repurchase under 
the Termination clause. 

 
1.5   TIME EXTENSIONS (SEPT 2000) FAR 52.211-13 - NOT USED 
 
1.6   EXCLUSION OF PERIODS IN COMPUTING COMPLETION SCHEDULES - NOT USED 
     
1.7   CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000) DFARS 252.236-7001  
19 Sept 2000 - NOT USED 
  
  [Version 2]  (May 2002) 
  
      a.  At award, the Government will furnish the Contractor a compact 
disk containing all technical contract documents.  This disk will include a 
complete set of drawing files and technical specification files which have 
all amendments incorporated.  The disk will contain drawing files in CALS 
Type 4 format and technical specifications in PDF format.   
 
The CALS files and the PDF files are being provided for the Contractor's use 
in printing hard copies of contract documents.   
 
In addition, native CADD files and Specsintact files are provided in 
accordance with "AS-BUILT DOCUMENTS" paragraph for the Contractor's use in 
developing as-built plans and specifications. 
  
      b. The Contractor shall-- 



 
           (1)  Check all drawings furnished immediately upon receipt; 
  
           (2)  Compare all drawings and verify the figures before laying 
out the work; 
  
           (3)  Promptly notify the Contracting Officer of any 
discrepancies; 
  
           (4)  Be responsible for any errors which might have been avoided 
by complying with paragraph (b); and 
 
           (5)  Reproduce and print contract drawings and specifications as 
needed. 
  
     c.  Omissions from the drawings or specifications or the misdescription 
of details of work which are manifestly necessary to carry out the intent of 
the drawings and specifications, or that are customarily performed, shall 
not relieve the Contractor from performing such omitted or misdescribed 
details of the work.  The Contractor shall perform such details as if fully 
and correctly set forth and described in the drawings and specifications. 
  
     d.   The work shall conform to the specifications and the contract 
drawings identified on the following index of drawings: 
  
 
*AMENDMENT #0001 
                             TABLE OF DRAWINGS  
 
                       Drawing Code ______________  
  
                                                            Latest Rev.  
   Drawing No.                Title  (followed by           No. & Date  
                              drawing code if  
                              different from that  
                              shown above)                               
    1 of 11 A0.00              Cover Sheet 
    2 of 11 A2.01             Programming Matrix  
    3 of 11 A2.02             Programming Matrix  
    4 of 11 A2.03             Equipment Matrix 
    5 of 11 C1.00             Topographic Survey Plan 
    6 of 11 C1.01             Site Layout Plan 
    7 of 11 C1.02             Underground Utility Plan 
    8 of 11 C1.03             Water/Steam Plan 
    9 of 11 C1.04             Electric, Gas, Communication Plan 
   10 of 11 C1.05             Storm Sanitary Sewer Plan 
   11 of 11 C1.06             Building 30206 - North Site Layout Plan 
 
*AMENDMENT #0001 
 
 
  

 1.8   AS-BUILT DOCUMENTS - NOT USED 
3 November 1998 (Version 1) 

1.9   AS-BUILT DOCUMENTS FOR DESIGN BUILD PROJECTS 
4 February 1999 (Version 2) 



1.9.1   General  
 
It is the scope of this section to provide guidance to the Contractor on 
preparing as-built drawings and as-built specifications.  An as-built 
drawing is a construction drawing revised to reflect the final as-built 
conditions of the project as a result of modifications and corrections to 
the project design required during construction.  The final as-built 
drawings shall not have the appearance of marked up drawings, but that of 
professionally prepared drawings as if they were the "as designed" drawings. 
  
As-built specifications are the construction specifications as modified by 
changes (contract mods, ACO approved variations from the construction 
specifications which did not result in contract mods, and any additional 
details which were not fully developed at the time of completion of 
construction documents). 
 

1.9.2   Maintenance of As-Built Drawings   
 
The Contractor shall keep a careful record set of blue line prints at the 
job site, marked in red, of all changes and corrections from the contract 
drawings.  The Contractor shall enter changes and corrections on drawings 
promptly to reflect "Current Construction".  This update shall be done no 
less frequently than on a weekly basis for the blue line prints and update 
no less frequently than a quarterly basis for the CADD files, which were 
prepared previously in accordance with Section 01021.  A confirmation shall 
be included that the as-builts are up to date with the submission of the 
monthly project schedule.  If the Contractor fails to maintain the as-built 
drawings as required herein, the Contracting Officer will deduct from the 
monthly progress payment, an amount representing the estimated monthly cost 
of maintaining the as-built drawings.  Final payment with respect to 
separately priced facilities or the contract as a whole, will be withheld 
until proper as-built drawings have been furnished to, and accepted by the 
Contracting Officer.  The marked-up set of plans shall reflect any changes, 
alterations, adjustments or modifications.  Changes must be reflected on all 
sheets affected by the change.  Changes shall include marking the drawings 
to reflect structural details, foundation layouts, equipment sized, and 
other extensions of design. 

 
Typically, room numbers shown on the contract drawings are selected for 
design convenience and do not represent the actual numbers intended for use 
by the end user.  Final as-built drawings shall reflect actual room numbers 
adopted by the end user. 

 
1.9.3   Maintenance of As-Built Specifications   
 
As-built specifications shall be marked up no less frequently than on a 
weekly basis.  Revised electronic files shall be done no less frequently 
than monthly. 

 
1.9.4   Underground Utilities   
 
The drawings shall indicate, in addition to all changes and corrections, the 
actual location, kinds and sizes of all sub-surface utility lines.  In order 
that the location of these lines and appurtenances may be determined in the 
event the surface openings or indicators become covered over or obscured, 
the as-built drawings shall show, by offset dimensions to two permanently 
fixed surface features, the end of each run including each change in 



direction.  Valves, splice boxes and similar appurtenances shall be located 
by dimensioning along the utility run from a reference point.  The average 
elevation of the top of each run or underground structure shall also be 
recorded. 

 
1.9.5   Borrow Areas   
 
All borrow material required for the project will be from off base sources 
at the Contractor's expense and shall be certified free of any 
contamination. 

 
1.9.6   Partial Occupancy - Not Used 
 
1.9.7   As-Built Conditions That are Different From the Contract Drawings   
 
All as-built conditions that are different from the contract drawings shall 
be accurately reflected on each drawing.  If the as-built condition is 
accurately reflected on a shop drawing, then furnish that shop drawing shall 
be in CADD format.  The final as-built drawing shall refer to the shop 
drawing file that includes the as-built information. 

 
1.9.8   Additional As-Built Information that Exceeds the Detail Shown on the 
Contract Drawings:   
 
These as-built conditions include those that reflect structural details, 
foundation layouts, equipment, sizes, mechanical room layouts and other 
extensions of design, that were not shown in the project design documents 
because the exact details were not known until after the time of approved 
shop drawings.  It is recognized that these shop drawing submittals (revised 
showing as-built conditions) will serve as the as-built record without 
actual incorporation into the contract drawings.  Furnish all such shop 
drawings in CADD format. 

 
1.9.9   Final As-Built Drawings  
 
At the time of Beneficial Occupancy of the project or at a designated phase 
of the project, final as-built CADD files shall be provided to the 
Contracting Officer in the following formats: 
  
   (1)  On CD-ROM in the format as specified in Section 01021 
   (2)  One full size original on photographic Mylars 
   (3)  The record set of blue line mark-ups 
 
In the event the Contractor accomplishes additional work after this 
submittal, which changes the as-built conditions, the Contractor shall 
furnish a new CD-ROM, new full size original on photographic Mylars of 
affected sheets, and new blue line copy which depicts all the additional 
changes. 

 
1.9.10   Title Blocks   
 
Title Blocks shall be clearly marked to indicate final as-built drawings. 

 
1.9.11   Final As-Built Specifications 
 
Final as-built specifications shall be prepared in Specsintact and the 
electronic files shall be placed on the same CD-ROM that contains the as-



built CADD files.  The front sheet of the specifications shall contain an 
identification which clearly labels the specifications as representing as-
built conditions and shall be dated with the date of the submittal. 

 
1.9.12   Other As-Built Documents   
 
All other documents such as design analysis, catalog cuts, certification 
documents that are not available in native electronic format shall be 
scanned and provided in an organized manner in Adobe.pdf format. 

 
1.9.13   Final Payment   
 
No separate or direct payment will be made for the work specified herein. 
All costs associated with this work shall be included in the applicable 
contract prices for the items requiring as-built drawings listed in the 
bidding schedule. 

 
1.9.14   Retainage 
 
The Government will retain $50,000 until receipt of satisfactory as-built 
documents. 

 
 
  
1.10   EQUIPMENT DATA  
 
Real Property Equipment.   
 
Contractor shall be required to make an Equipment-in-Place list of all 
installed equipment furnished under this contract. This list shall include 
all information usually listed on manufacturer's name plate.  The form is 
part of SPECIAL CLAUSES and is included following the SPECIAL CLAUSES, so to 
positively identify the piece of property.  The list shall also include the 
cost of each piece of installed property F.O.B. construction site.  For each 
of the items which is specified herein to be guaranteed for a specified 
period from the date of acceptance thereof, the following information shall 
be given:  The name, serial and model number address of equipment supplier, 
or manufacturer originating the guaranteed item.  The Contractor's guarantee 
to the Government of these items will not be limited by the terms of any 
manufacturer's guarantee to the Contractor.  Furnish the list as one (1) 
reproducible and three (3) copies to the Contracting Officer thirty (30) 
calendar days before completion of any segment of the contract work which 
has an incremental completion date. 
  
Maintenance and Parts Data.   
 
The Contractor will be required to furnish a brochure, catalog cut, parts 
list, manufacturer's data sheet or other publication which will show 
detailed parts data on all other equipment subject to repair and maintenance 
procedures not otherwise required in Operations and Maintenance Manuals 
specified elsewhere in this contract.  Distribution of directives shall 
follow the same requirements as listed in paragraph above.  

 
1.11   PHYSICAL DATA (APR 1984) FAR 52.236-4.   
2 January 1996 
 



Data and information furnished or referred to below is furnished for the 
Contractor's information.  The Government will not be responsible for any 
interpretation or conclusion drawn from the data or information by the 
Contractor.  
  
Physical Conditions indicated on the drawings and in the specifications are 
the result of site investigations.  

 
Weather Conditions.  The Contractor shall make his own investigations as to 
weather conditions at the site.  Data may be obtained from various National 
Weather Service offices located generally at airports of principal cities, 
the nearest to this project being:  Cincinnati, Ohio  
                               
         
Historical data for all areas may be obtained from:  
  
          U. S. Department of Commerce  
          National Climatic Center  
          Federal Building  
          Asheville, N. C.  28801  
  
Transportation Facilities.  Roads and railroads in the general area are 
shown on the drawings.  Access ways shall be investigated by the Contractor 
to satisfy himself as to their existence and allowable use.  

 
1.12   UTILITIES (APR 1984) FAR 52.236-14 (PARA. 1.12.A.(1) & 1.12.A.(2) 
ONLY).  
 
a.  Availability and Use of Utility Services  
  
    (1)  The Government will make all reasonably required amounts of 
utilities available to the Contractor from existing outlets and supplies, as 
specified in the contract.  Unless otherwise provided in the contract, the 
amount of each utility service consumed shall be charged to or paid for by 
the Contractor at prevailing rates charged to the Government or, where the 
utility is produced by the Government, at reasonable rates determined by the 
Contracting Officer.  The Contractor shall carefully conserve any utilities 
furnished without charge.  
  
     (2)  The Contractor, at its expense and in a workmanlike manner  
satisfactory to the Contracting Officer, shall install and maintain all  
necessary temporary connections and distribution lines, and all meters  
required to measure the amount of each utility used for the purpose of  
determining charges.  Before final acceptance of the work by the Government, 
the Contractor shall remove all the temporary connections, distribution 
lines, meters, and associated paraphernalia.  
  
     (3)  Electric Power for Small Tools not exceeding 20 amperes and 115 
volts will be furnished from existing outlets at no cost to the Contractor, 
subject to proper use, and that total estimated consumption will not exceed 
1,000 kilowatts per month.  The Contractor's Small Tool Usage Plan shall be 
submitted for determination of estimated consumption.  In the event the 
estimate exceeds the above allowance, the requirements for other utilities 
will apply.  

 
b.  Alterations to Utilities   
 



Where changes and relocations of utility lines are noted to be performed by 
others, the Contractor shall give the Contracting Officer at least thirty 
(30) days written notice in advance of the time that the change or 
relocation is required.  In the event that, after the expiration of thirty 
(30) days after the receipt of such notice by the Contracting Officer, such 
utility lines have not been changed or relocated and delay is occasioned to 
the completion of the work under contract, the Contractor will be entitled 
to a time extension equal to the period of time lost by the Contractor after 
the expiration of said thirty (30) day period.  Any modification to existing 
or relocated lines required as a result of the Contractor's method of 
operation shall be made wholly at the Contractor's expense and no additional 
time will be allowed for delays incurred by such modifications.  

 
c.  Interruptions of Utilities  
  
     (1)  No utility services shall be interrupted by the Contractor to make 
connections, to relocate, or for any purpose without approval of the 
Contracting Officer.  
  
     (2)  Request for Permission to shut down services shall be submitted in 
writing to the Contracting Officer not less than fourteen (14) days before 
date of proposed interruption.  The request shall give the following 
information:  
  
          (a)  Nature of Utility (Gas, L.P. or H.P., Water, etc.)  
  
          (b)  Size of line and location of shutoff;  
  
          (c)  Buildings and services affected.  
  
          (d)  Hours and date of shutoff.  
  
          (e)  Estimated length of time services will be interrupted.  
  
     (3)  Services shall not be shutoff until receipt of approval of the 
proposed hours and date from the Contracting Officer.  
  
     (4)  Shutoffs which will cause interruption of Government work 
operations as determined by the Contracting Officer shall be accomplished 
during regular non-work hours or on non-work days of the Using Agency 
without any additional cost to the Government.  
  
     (5)  Operation of valves on water mains will be by Government 
personnel.  Where shutoff of water lines interrupts service to fire hydrants 
or fire sprinkler systems, the Contractor shall arrange his operations and 
have sufficient material and personnel available to complete the work 
without undue delay or to restore service without delay in event of 
emergency.  
  
     (6)  Flow in gas mains which have been shut off shall not be restored 
until the Government inspector has determined that all items serviced by the 
gas line have been shut off.  

 
1.13   QUANTITY SURVEYS (APR 1984) FAR 52.236-16 - NOT USED  
24 February 1992 
 
 



1.14   LAYOUT OF WORK (APR 1984) FAR 52.236-17   
 
The Contractor shall lay out its work and shall be responsible for all 
measurements in connection with the layout.  The Contractor shall furnish, 
at his own expense, all stakes, templates, platforms, equipment, tools, 
materials, and labor required to lay out any part of the work.  The 
Contractor shall be responsible for executing the work to the lines and 
grades that may be established or indicated by the Contracting Officer.  The 
Contractor shall also be responsible for maintaining and preserving all 
stakes and other marks established by the Contracting Officer until 
authorized to remove them.  If such marks are destroyed by the Contractor or 
through its negligence before their removal is authorized, the Contracting 
Officer may replace them and deduct the expense of the replacement from any 
amounts due or to become due to the Contractor.  

   
1.15   LINES, GRADES AND LIMITS - NOT USED   
 
 
20 Feb 2002 
1.16   PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) FAR 52.236-1  
 
Version 1 
The Contractor shall perform on the site, and with its own organization, 
work equivalent to at least 20 percent of the total amount of work to be 
performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the Government.  

  
     a.  For purposes of this paragraph "WORK BY THE CONTRACTOR" is defined 
as prime Contractor direct contract labor (including testing and layout 
personnel), exclusive of other general condition or field overhead 
personnel, material, equipment, or subcontractors.  The "TOTAL AMOUNT OF 
WORK" is defined as total direct contract labor (including testing and 
layout personnel), exclusive of other general condition or field overhead 
personnel, material, or equipment.  

  
     b.  Within 7 days after the award of any subcontract, either by himself 
or a subcontractor, the Contractor shall deliver to the Contracting Officer 
a completed SF 1413, "Statement and Acknowledgment." The form shall include 
the subcontractor's acknowledgement of the inclusion in his subcontract of 
the clauses of this contract entitled "Davis-Bacon Act," "Contract Work 
Hours and Safety Standards Act-Overtime Compensation," "Apprentices and 
Trainees," "Compliance with Copeland Regulations," "Withholding of Funds," 
"Subcontracts," "Contract Termination-Debarment," and "Payrolls and Basic 
Records."  Nothing contained in this contract shall create any contractual 
relation between the subcontractor and the Government. 

 
1.17   SUPERINTENDENCE OF SUBCONTRACTORS   
 
     a.  The Contractor shall be required to furnish the following, in 
addition to the superintendence required by CONTRACT CLAUSE:  
SUPERINTENDENCE BY THE CONTRACTOR.  
  
            (1)  If more than 50 percent and less than 70 percent of the 
value of the contract work is subcontracted, one superintendent shall be 



provided at the site and on the Contractor's payroll to be responsible for 
coordinating, directing, inspecting and expediting the subcontract work.  
  
            (2)  If 70 percent or more of the value of the work is 
subcontracted, the Contractor shall be required to furnish two such 
superintendents to be responsible for coordinating, directing, inspecting 
and expediting the subcontract work.  
  
     b.  If the Contracting Officer, at any time after 50 percent of the 
subcontracted work has been completed, finds that satisfactory progress is 
being made, he may waive all or part of the above requirements for 
additional superintendence subject to the right of the Contracting Officer 
to reinstate such requirement if at any time during the progress of the 
remaining work he finds that satisfactory progress is not being made.  

  
1.18   IDENTIFICATION OF EMPLOYEES.  
 
     a.  The Contractor shall be responsible for furnishing an 
identification badge/card to each employee prior to the employees work on-
site, and for requiring each employee engaged on the work to display 
identification as may be approved and directed by the Contracting Officer.  
All prescribed identification shall immediately be delivered to the 
Contracting Officer for cancellation upon release of the employee.  When 
required by the Contracting Officer, the Contractor shall obtain and submit 
fingerprints of all persons employed or to be employed on the project.  
  
     b.  The Contractor is required to provide a Local Agency Check for each 
individual that will be working on this contract.  See Paragraph "COMPLIANCE 
WITH POST/BASE REGULATIONS" for instructions.  

 
1.19   CONTRACTOR-PREPARED NETWORK ANALYSIS SYSTEM - NOT USED   
 
 
1.20   WARRANTY OF CONSTRUCTION (MAR 1994) ALTERNATE 1 (APR 1984) FAR 52.246-
21I.  
 
a.  General Requirements  

  
   (1) In addition to any other warranties in this contract, the Contractor 
warrants, except as provided in paragraph 1.20.a.(10) of this clause, that 
work performed under this contract conforms to the contract requirements and 
is free of any defect in equipment, material, or design furnished, or 
workmanship performed by the Contractor or any subcontractor or supplier at 
any tier.  

  
      (a) Warranty Payment: Warranty work is a subsidiary portion of the 
contract work, and has a value to the Government approximating 1% of the 
contract award amount.  The Contractor will assign a value of that amount in 
the breakdown for progress payments mentioned in the Contract Clause: 
Payments Under Fixed-Price Construction Contracts.  If the Contractor fails 
to respond to warranty items as provided in paragraph 1.20.e.(5), the 
Government may elect to acquire warranty repairs through other sources and, 
if so, shall backcharge the Contractor for the cost of such repairs.  Such 
backcharges shall be accomplished under the Changes Clauses of the contract 
through a credit modification(s). 

 



   (2) This warranty shall continue for a period of 1 year from the date of 
final acceptance of the work.  If the Government takes possession of any 
part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
  
             (a)  As a part of the one year warranty inspection, the 
Contracting Officer will conduct an infrared roof survey on any project 
involving a membrane roofing system.  This survey will be conducted in 
accordance with ASTM C1153-90, "Standard Practice for Location of Wet 
Insulation in Roofing Systems Using Infrared Imaging".  In accordance with 
paragraph 1.20.a.(3) and 1.20.a.(4) below, the Contractor shall be required 
to replace all damaged materials and to locate and repair sources of 
moisture penetration. 

 
   (3) The Contractor shall remedy at the Contractor's expense any failure 
to conform, or any defect.  In addition, the Contractor shall remedy at the 
Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
  
            (a)  The Contractor's failure to conform to contract 
requirements; or  
  
            (b)  Any defect of equipment, material, workmanship, or design 
furnished.  

  
   (4) The Contractor shall restore any work damaged in fulfilling the terms 
and conditions of this clause.  The Contractor's warranty with respect to 
work repaired or replaced will run for 1 year from the date of repair or 
replacement.  

  
   (5) The Contracting Officer shall notify the Contractor, in writing, (see 
para. 1.20.b.(3) and 1.20.e) within a reasonable time after the discovery of 
any failure, defect, or damage.   

 
   (6) If the Contractor fails to remedy any failure, defect, or damage 
within a reasonable time after receipt of notice, (see para. 1.20.e) the 
Government shall have the right to replace, repair, or otherwise remedy the 
failure, defect, or damage at the Contractor's expense.  

  
   (7) With respect to all warranties, express or implied, from 
subcontractors, manufacturers, or suppliers for work performed and materials 
furnished under this contract, the Contractor shall--  
  
               (a)  Obtain all warranties that would be given in normal 
commercial practice;  
  
               (b)  Require all warranties to be executed, in writing, for 
the benefit of the Government, if directed by the Contracting Officer; and  
 
               (c)  Provide names, addresses, and telephone numbers of all 
subcontractors, equipment suppliers, or manufacturers with specific 
designation of their area of responsibilities if they are to be contacted 
directly on warranty corrections; and  
  
               (d)  Enforce all warranties for the benefit of the 
Government, if directed by the Contracting Officer.  

  



   (8)  In the event the Contractor's warranty under paragraph  of this 
clause has expired, the Government may bring suit at its expense to enforce 
a subcontractor's, manufacturer's, or supplier's warranty.  

  
   (9)  Unless a defect is caused by the negligence of the Contractor or 
subcontractor or supplier at any tier, the Contractor shall not be liable 
for the repair of any defects of material or design furnished by the 
Government nor for the repair of any damage that results from any defect in 
Government-furnished material or design.  

  
   (10)  This warranty shall not limit the Government's rights under the 
Inspection and Acceptance clause of this contract with respect to latent 
defects, gross mistakes, or fraud.  

  
   (11)  Defects in design or manufacture of equipment specified by the 
Government on a "brand name and model" basis, shall not be included in this 
warranty.  In this event, the Contractor shall require any subcontractors, 
manufacturers, or suppliers thereof to execute their warranties, in writing, 
directly to the Government.  

  
b.  Performance Bond  

  
    (1) The Contractor's Performance Bond will remain effective throughout 
the construction warranty period and warranty extensions.   

 
    (2) In the event the Contractor or his designated representative(s) 
fails to commence and diligently pursue any work required under this clause, 
and in a manner pursuant to the requirements thereof, the Contracting 
Officer shall have a right to demand that said work be performed under the 
Performance Bond by making written notice on the surety.  If the surety 
fails or refuses to perform the obligation it assumed under the Performance 
Bond, the Contracting Officer shall have the work performed by others, and 
after completion of the work, may make demand for reimbursement of any or 
all expenses incurred by the Government while performing the work, 
including, but not limited to administrative expenses.  

  
    (3) Following oral or written notification of required warranty repair 
work, the Contractor will respond as dictated by para. 1.20.e. Written 
verification will follow oral instructions.  Failure of the Contractor to 
respond will be cause for the Contracting Officer to proceed against the 
Contractor as outlined in the paragraph 1.20.b.(2) above. 

 
c. Pre-Warranty Conference  

 
Prior to contract completion and at a time designated by the Contracting 
Officer, the Contractor shall meet with the Contracting Officer to develop a 
mutual understanding with respect to the requirements of this clause. 
Communication procedures for Contractor notification of warranty defects, 
priorities with respect to the type of defect, reasonable time required for 
Contractor response, and other details deemed necessary by the Contracting 
Officer for the execution of the construction warranty shall be 
established/reviewed at this meeting.  In connection with these requirements 
and at the time of the Contractor's quality control completion inspection, 
the Contractor will furnish the name, telephone number and address of a 
licensed and bonded company which is authorized to initiate and pursue 
warranty work action on behalf of the Contractor.  This point of contact 
will be located within the local service area of the warrantied 



construction, will be continuously available, and will be responsive to 
Government inquiry on warranty work action and status.  This requirement 
does not relieve the Contractor of any of his responsibilities in connection 
with other portions of this provision.  

  
  d.  Equipment Warranty Identification Tags  
  
    (1)  The Contractor shall provide warranty identification tags on all 
Contractor and Government furnished equipment which he has installed.  
  
        (a)  The tags shall be similar in format and size to the exhibits 
provided by this specification, they shall be suitable for interior and 
exterior locations, resistant to solvents, abrasion, and to fading caused by 
sunlight, precipitation, etc.  These tags shall have a permanent pressure-
sensitive adhesive back, and they shall be installed in a position that is 
easily (or most easily) noticeable.  Contractor furnished equipment that has 
differing warranties on its components will have each component tagged.  
  
        (b)  Sample tags shall be submitted for Government review and 
approval.  These tags shall be filled out representative of how the 
Contractor will complete all other tags.  
  
        (c)  Tags for Warrantied Equipment:  The tag for this equipment 
shall be similar to the following.  Exact format and size will be as 
approved.  
   
     _________________________________________________________  
                         EQUIPMENT WARRANTY  
                   CONTRACTOR FURNISHED EQUIPMENT  
  
       MFG                          MODEL NO.  
  
       SERIAL NO.  
  
       CONTRACT NO.  
  
       CONTRACTOR NAME  
  
       CONTRACTOR WARRANTY EXPIRES  
  
       MFG WARRANTY(IES) EXPIRE  
     _________________________________________________________  
  
  
     _________________________________________________________  
                         EQUIPMENT WARRANTY  
                   GOVERNMENT FURNISHED EQUIPMENT  
  
       MFG                          MODEL NO.  
  
       SERIAL NO.  
  
       CONTRACT NO.  
  
       DATE EQUIP PLACED IN SERVICE  
  
       MFG WARRANTY(IES) EXPIRE  



     _________________________________________________________  
  
        (d)  If the manufacturer's name (MFG), model number and serial 
number are on the manufacturer's equipment data plate and this data plate is 
easily found and fully legible, this information need not be duplicated on 
the equipment warranty tag.  The Contractor warranty expires (warranty 
expiration date) and the final manufacturer's warranty expiration date will 
be determined as specified by para. 1.20.a.  

 
   (2)  Execution.  The Contractor will complete the required information on 
each tag and install these tags on the equipment by the time of and as a 
condition of final acceptance of the equipment.  

 
   (3)  Payment.  The work outlined above is a subsidiary portion of the 
contract work, and has a value to the Government approximating 5% of the 
value of the Contractor furnished equipment.  The Contractor will assign a 
value of that amount in the breakdown for progress payments mentioned in the 
Contract Clause:  PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS.  

   
   (4)  Equipment Warranty Tag Replacement.  As stated in para. 1.20.d, the 
Contractor's warranty with respect to work repaired or replaced shall run 
for one year from the date of repair or replacement. Such activity shall 
include an updated warranty identification tag on the repaired or replaced 
equipment.  The tag shall be furnished and installed by the Contractor, and 
shall be identical to the original tag, except that the Contractor's 
warranty expiration date will be one year from the date of acceptance of the 
repair or replacement.  

  
e.  Contractor's Response to Warranty Service Requirements.  Following oral 
or written notification by the Contracting Officer or an authorized 
representative of the installation designated in writing by the Contracting 
Officer, the Contractor shall respond to warranty service requirements in 
accordance with the "Warranty Service Priority List" and the three 
categories of priorities listed below.  

  
First Priority Code 1  Perform on site inspection to evaluate situation, 
determine course of action, initiate work within 24 hours and work 
continuously to completion or relief.  
  
Second Priority Code 2  Perform on site inspection to evaluate situation, 
determine course of action, initiate work within 48 hours and work 
continuously to completion or relief.  
  
Third Priority Code 3  All other work to be initiated within 5 work days and 
work continuously to completion or relief.  
  
The "Warranty Service Priority List" is as follows:  
  
Code 1    Air Conditioning System  
              a.  Buildings with computer equipment.  
  
Code 2    Air Conditioning Systems  
              a.  Air conditioning leak in part of building, if causing  
                  damage.  
              b.  Admin buildings with ADP equipment not on priority  
                  list.  
  



Code 1    Doors  
              a.  Overhead doors not operational.  
  
Code 1    Electrical  
              a.  Power failure (entire area or any building operational  
                  after 1600 hours).  
              b.  Traffic control devices.  
              c.  Security lights.   
  
Code 2    Electrical  
              a.  Power failure (no power to a room or part of building).  
              b.  Receptacle and lights.  
              c.  Fire alarm systems.  
  
Code 1    Gas  
              a.  Leaks and breaks.  
  
Code 1    Heat  
              a.  Area power failure affecting heat.  
  
Code 2    Intrusion Detection Systems  
                  Systems other than those listed under Code 1.  
  
Code 1    Kitchen Equipment  
              a.  Dishwasher.  
              b.  All other equipment hampering preparation of a meal.  
  
Code 2    Kitchen Equipment  
                  All other equipment not listed under Code 1.  
  
Code 2    Plumbing  
              a.  Flush valves.  
              b.  Fixture drain, supply line commode, or water pipe  
                  leaking.  
              c.  Commode leaking at base.  
  
Code 1    Roof Leaks  
                  Temporary repairs will be made where major damage to  
                  property is occurring.  
   
Code 2    Roof Leaks  
              Where major damage to property is not occurring, check  
              for location of leak during rain and complete repairs  
              on a Code 2 basis.  
  
Code 2    Water (Exterior)  
                  No water to facility.  
  
Code 2    Water, Hot  
                  No hot water in portion of building listed under  
                  Code 1 (items a through c).  
  
Code 1    Sprinkler System  
                  All sprinkler systems, valves, manholes, deluge  
                  systems, and air systems to sprinklers.  

  



(1)  Should parts be required to complete the work and the parts are not 
immediately available, the Contractor shall have a maximum of 12 hours after 
arrival at the job site to provide the Contracting Officer or an authorized 
representative of the installation designated in writing by the Contracting 
Officer, with firm written proposals for emergency alternatives and 
temporary repairs for Government participation with the Contractor to 
provide emergency relief until the required parts are available on site for 
the Contractor to perform permanent warranty repair.  The Contractors 
proposals shall include a firm date and time that the required parts shall 
be available on site to complete the permanent warranty repair.  The 
Contracting Officer or an authorized representative of the installation 
designated in writing by the Contracting Officer, will evaluate the proposed 
alternatives and negotiate the alternative considered to be in the best 
interest of the Government to reduce the impact of the emergency condition.  
Alternatives considered by the Contracting Officer or an authorized 
representative of the installation designated in writing by the Contracting 
Officer will include the alternative for the Contractor to "Do Nothing" 
while waiting until the required parts are available to perform permanent 
warranty repair. Negotiating a proposal which will require Government 
participation and the expenditure of Government funds shall constitute a 
separate procurement action by the using service.  

  
1.21   PAYMENT FOR MOBILIZATION AND PREPARATORY WORK (JAN 1997) DFARS  
252.236-7003 - NOT USED    
 
1.22   PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) DFARS 252.236-
7004. - NOT USED 
24 February 1992 (Version 2) 
 
 
  
1.23   SALVAGE MATERIALS AND EQUIPMENT. - NOT USED  
 
 
1.24   IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY (APR 1984) FAR  
52.245-3. - NOT USED  
 
 
1.25   AGGREGATE SOURCES - NOT USED  
 
 
1.26   PROJECT SIGN 
 
Version 1 General.  The Contractor shall furnish and erect at the location 
directed one project sign.  The sign shall be lettered on one side only and 
shall conform to the details shown on the sketch bound with the SPECIAL 
CLAUSES.  
  
    Project nomenclature shall be: Consolidated Fire/Crash Rescue Station 
            
  
    Architect-Engineer name shall be: [_____]  

 
Materials.  The sign shall be constructed of good sound materials suitable 
for the purpose.  Lumber shall be salt treated softwood of No. 2 grade or 
better.  Sizes shown are nominal.  Plywood shall be 1/2-inch, B-B, marine 
grade.  Screws shall be of commercial quality and of sizes shown.  



  
Painting. The sign and posts shall be given one prime coat and two finish 
coats of gloss exterior-type enamel paint, Glidden, Reddish Brown, Part No. 
4537-5PER.  All lettering shall be white.  

 
Logos (Air Force and Corps Castle) will be furnished to the Contractor by 
Contracting Officer and shall be applied at the location shown.   

 
Erection and Maintenance.  The sign shall be erected at the designated 
location.  Sign shall be plumb and backfill of post holes shall be well 
tamped to properly support the sign in position throughout the life of the 
contract.  The sign shall be maintained in good condition until completion 
of the contract, shall remain the property of the Contractor, and shall be 
removed from the site upon completion of work under the contract.   

 
Payment.  No separate payment will be made for furnishing and erecting the 
project sign as specified and costs thereof shall be considered a subsidiary 
obligation of the Contractor.  

  
 
 
1.27   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER.  ER 415-1-15  
 (31 OCT 89)  
 
This provision specifies the procedure for the determination of time 
extensions for unusually severe weather in accordance with the contract 
clause entitled "Default:  Fixed Price Construction".  In order for the 
Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied:  
 
The weather experienced at the project site during the contract period must 
be found to be unusually severe, that is, more severe than the adverse 
weather anticipated for the project location during any given month.  
  
The unusually severe weather must actually cause a delay to the completion 
of the project.  The delay must be beyond the control and without the fault 
or negligence of the Contractor.  
  
The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations.  The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
activities.  
  
                MONTHLY ANTICIPATED ADVERSE WEATHER DELAY  
                  WORK DAYS BASED ON (5) DAY WORK WEEK  
  
  JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC  
  
  14    10     6     5     5     4     4     4     4     4     5     8      
  
Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout 
the contract, the Contractor will record on the daily CQC report, the 
occurrence of adverse weather and resultant impact to normally scheduled 
work.  Actual adverse weather delay days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled work day.  



The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of each 
month, and be recorded as full days.  If the number of actual adverse 
weather delay days exceeds the number of days anticipated listed above, the 
Contracting Officer will convert any qualifying delays to calendar days, 
giving full consideration for equivalent fair weather work days, and issue a 
modification in accordance with the contract clause entitled "Default (Fixed 
Price Construction)".  

 
1.28   WAGE RATES   
 
*AMENDMENT #0001The decision of the Secretary of Labor, covering rates of 
wages, including fringe benefits to be paid laborers and mechanics 
performing work under this contract, is attached hereto.  The payment for 
all classes of laborers and mechanics actually employed to perform work 
under the contract will be specified in the following contract clauses:  
DAVIS-BACON ACT, CONTRACT WORK HOURS AND SAFETY STANDARDS ACT, and THE 
COPELAND ACT. 
  
      The work to be performed is located in the State of Ohio.   
 
      Wage decisions included are: OH030029 and OH030002 . 
 
The building decision applies to construction of the fire/crash rescue 
building. The Heavy/Highway decision applies to any work located outside the 
exterior wall of the building(s). 
 
The work to be performed is located in the State of Ohio. 
 
*AMENDMENT #0001 

 
 
1.29   PURCHASE ORDERS  - NOT USED  
 
 
1.30   INTERFERENCE WITH TRAFFIC AND PUBLIC AND PRIVATE PROPERTY.  
 
     a.  The Contractor at all times shall dispose his plant and conduct the 
work in such manner as to cause as little interference as possible with 
private and public travel.  Damage (other than that resulting from normal 
wear and tear) to roads, shall be repaired to as good a condition as they 
were prior to the beginning of work and to the satisfaction of the 
Contracting Officer.  
  
     b.  The Contractor shall provide and maintain as may be required by the 
State of Ohio, Department of Transportation, proper barricades, fences, 
danger signals and lights, provide a sufficient number of watchmen, and take 
such other precautions as may be necessary to protect life, property and 
structures, and shall be liable for and hold the Government free and 
harmless from all damages occasioned in any way by his act or neglect, or 
that of his agents, employees, or workmen.  

 
1.31   SEQUENCE OF WORK. 
 
Refer to Section 01020 GENERAL DESIGN REQUIREMENTS for construction phasing 
information 



 
1.32   GOVERNMENT FIELD OFFICE FACILITIES AND SERVICES - NOT USED.  
  
1.33   COMPLIANCE WITH POST/BASE REGULATIONS.   
 
     a.  The site of the work is on a military reservation and all rules and 
regulations issued by the Commanding Officer covering general safety, 
security, sanitary requirements, pollution control and traffic regulations, 
shall be observed by the Contractor.  Information regarding these 
requirements may be obtained by contacting the Contracting Officer, who will 
provide such information or assist in obtaining same from appropriate 
authorities.  

  
     b.  Contractor personnel shall park only in areas authorized by the 
Contracting Officer.   

  
     c.  The Contractor shall provide a Seven Day Notice of Soil Treatment 
to the Contracting Officer, in writing, before required soil treatment 
agents are applied, to assure that DOD Certified Pest Control Personnel are 
present during soil treatment applications.  All soil treatment applications 
must be in the presence of DOD Certified Pest Control personnel.   

      
1.34   EQUIPMENT AND OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995) 
 EFAR 52.231-5000.        
 
     a.  This does not apply to terminations.  See 52.249-5000, Basis for 
Settlement of Proposals and FAR Part 49. 
  
     b.  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a contractor 
or subcontractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial and series for which the 
Government can determine both ownership and operating costs from the 
contractor's accounting records.  When both ownership and operating costs 
cannot be determined for any piece of equipment or groups of similar serial 
or series equipment from the contractor's accounting records, costs for that 
equipment shall be based upon the applicable provisions of EP 1110-1-8, 
Construction Equipment Ownership and Operating Expense Schedule, Region II.  
Working conditions shall be considered to be average for determining 
equipment rates using the schedule unless specified otherwise by the 
Contracting Officer.  For equipment not included in the schedule, rates for 
comparable pieces of equipment may be used or a rate may be developed using 
the formula provided in the schedule.  For forward pricing, the schedule in 
effect at the time of negotiations shall apply.  For retroactive pricing, 
the schedule in effect at the time of negotiations shall apply.   
  
     c.  Equipment rental costs are allowable, subject to the provisions of 
FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that 
actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or 
similar equipment to unaffiliated lessees.    
  
     d.  When actual equipment costs are proposed and the total amount of 
the pricing action exceeds the small purchase threshold, the Contracting 
Officer shall request the Contractor to submit either certified cost or 



pricing data, or partial/limited data, as appropriate.  The data shall be 
submitted on Standard Form 1411, Contract Pricing Cover Sheet. 
  
     e.  Whenever a modification or equitable adjustment of contract price 
is required, the contractor's cost proposals for equipment ownership and 
operating expenses shall be determined in accordance with the requirements 
of SPECIAL CONTRACT REQUIREMENT: EQUIPMENT OWNERSHIP AND OPERATING EXPENSE 
SCHEDULE.  A copy of EP 1110-1-8, "Construction Equipment Ownership and 
Operating Expense Schedule" is available for review at the office of the 
District Engineer, Room 821, 600 Dr. Martin Luther King, Jr. Place, 
Louisville, Kentucky, or a copy may be ordered from the Government Printing 
Office at a cost of $11.00 by calling telephone no. (301) 953-7974.  
  
          Address to Order:  U.S. Government Printing Office  
                             Document Warehouse  
                             8160 Cherry Lane  
                             Laurel, MD  20707  
  
  
     Vol No.        Stock No.  
  
       1         008-022-00254-5  
       2         008-022-00255-3  
       3         008-022-00256-1  
       4         008-022-00257-0  
       5         008-022-00258-8  
       6         008-022-00259-6  
       7         008-022-00260-0  
       8         008-022-00261-8  
       9         008-022-00262-6  
      10         008-022-00263-4  
      11         008-022-00264-2  
      12         008-022-00265-1  

  
1.35   LABOR, EQUIPMENT, AND MATERIAL REPORTS  
 
Daily Equipment Report.  The Contractor shall submit a daily report of all 
Contractor-owned or rented equipment at the jobsite.  A similar report is 
required for all subcontractor equipment.  The subcontractor's report may be 
separate or included with the Contractor's report provided the equipment is 
adequately identified as to ownership. The required equipment report shall 
include each item of equipment (hand-operated small tools or equipment 
excluded) on the job and shall specifically identify each item as to whether 
it is Contractor-owned or rented, shifts, hours of usage, down time for 
repairs, and standby time. Identification of the equipment shall include 
make, model and plant number of all items.  Separate identification by a key 
sheet providing these data may be utilized with the daily report indicating 
the type of equipment and the equipment plant numbers.  The format of the 
Daily Equipment Report will be as approved by the Government in the field.     
 
Labor, Equipment & Material Reports for Extra Work/Cost.  A Report shall 
also be submitted by the Contractor listing any labor, equipment and 
materials expended on and/or impacted by any change order directed by the 
Government and for which total price/time agreement has not been reached.  
These requirements also apply to subcontractors at any tier.  The same 
Report is required at any time the Contractor claims or intends to claim for 
extra costs whether or not there is Government recognition (constructive 



changes).  This requirement is in addition to any Contractor "Notice" or 
"Reservation of Rights".  Submittal of such a report will not be construed 
as satisfying the "Notice" required under the "Changes" clause or any other 
clause.  But, absence of such Reports submitted to the Government 
contemporaneously with the alleged extra work/cost will be considered as 
evidence that no such extra work/cost occurred that are chargeable to the 
Government.  
  
The Report shall be detailed to the degree required by the Government in the 
field and shall contain the following as a minimum:   
 
     a.  The cause of the extra labor, equipment or materials costs.  
  
     b.  For extra labor - Indicate crew, craft, hours, location and cost.  
Describe nature or type of extra costs, i.e, extra work, overtime, 
acceleration, interference, reassignment, mobilizations and demobilizations, 
supervision, overhead, type of inefficiency, etc.  
  
     c.  For extra equipment - Indicate type and description, hours, 
location, cost; whether working, idle, standby, under repair, extra work 
involved, etc.  
  
     d.  For extra materials - Indicate type and description, where used, 
whether consumed, installed or multi-use, quantity, cost, extra work 
involved, etc.  
  
     e.  Affected activities - Relate to Contract Schedule (Network 
Analysis); demonstrate whether delay or suspension is involved.  
  
     f.  Segregate all entries by prime and each subcontractor.  
  
     g.  Summarize costs daily and by cumulative subtotal or with frequency 
required by the Government.  
  
This report will not be considered as evidence that any of the alleged extra 
costs actually occurred.  The report will be used to check against over 
obligation of funds for change orders directed prior to price/time agreement 
and to track alleged extra costs the Contractor considers otherwise 
chargeable against the Government.  The Government may respond at any 
interval to either challenge, amend or confirm the report.  Absence of a 
Government response is not to be considered acquiescence or denial.  The 
Government may order work stoppage if deemed necessary to avoid 
overobligation of funds.  The frequency of the report shall be daily or as 
otherwise approved by the Government representative in writing.  

 
1.36   ILLINOIS RETAILER'S OCCUPATIONAL TAX AND USE TAX - NOT USED.  
 
 
1.37   INDIANA SALES AND USE TAX - NOT USED. 
15 June 1990  
  
1.38   OHIO SALES AND USE TAX  
 
The contract price should not include any amount for the Ohio Sales and Use 
Tax for building and construction materials to be used in the structure.  
Contractors are exempt from the payment of the Ohio Sales Tax for building 
structures or improvements to real property under a construction contract 



with the United States.  The exemption certificate shall be in such form as 
prescribed by the Rules of the Ohio Department of Taxation (Tax 
Commissioner's Rule 5703-9-03) and should be signed by the Contractor, the 
subcontractor, and the Corps' Contracting Officer. The certificate should 
then be furnished to the supplier by the vendee within the period within 
which the supplier is required to file a return for the period in which the 
sale is consummated, as provided in Ohio Revised Code Section 5739.03.  The 
exemption certificate must specify the reason that the sale is exempt.  The 
Contractor shall be responsible for obtaining the required exemption 
certificate and submitting it to the Contracting Officer for exemption. 

 
1.39   PROGRESS PHOTOGRAPHS   
18 Nov 1999) 
 
Version 1The Contractor shall, during the progress of the work, furnish the 
Contracting Officer photographs, slides, digital photos (furnished on CD-
ROM) and negatives depicting construction progress.  The photographic work 
furnished shall be commercial quality as determined by the Contracting 
Officer.  The photography shall be performed between the first and fifth of 
each month and the photographs, slides and negatives delivered to the 
Contracting Officer not later than the 15th of each month taken.  A maximum 
of six views from different positions shall be taken as directed to show, 
inasmuch as possible, work accomplished during the previous month.  At 
least, one set of photographs, slides and negatives will be made at 
completion of the contract, after final inspection by the Contracting 
Officer. The photographs shall be 8"x10" color prints and the slides 35 mm 
color.  Each photograph and slide shall be identified on the face of the 
picture or the border of the slide giving date made, contract title and 
number, location of work, as well as a brief description of work depicted.  
Each negative will be identified with the same information on a sheet of 
paper by cross-referencing to the number on the negative.  Two copies of 
photographs and slides, along with the original negatives of each view 
taken, shall be furnished to the Contracting Officer by the time stipulated 
above.  No separate payment will be made for these services and all costs in 
connection thereto shall be considered a subsidiary obligation of the 
Contractor.  

 
1.40   PAYMENT FOR MATERIALS DELIVERED OFFSITE. (MAR 1995) EFARS 52.232-5000 - 
NOT USED.  
 
  
1.41   INSURANCE--WORK ON A GOVERNMENT INSTALLATION (SEP 1989) FAR 52.228-5.  
 
The Contractor shall, at its own expense, provide and maintain during the 
entire performance of this contract at least the kinds and minimum amounts 
of insurance required in the Schedule or elsewhere in the contract.  
  
     (1)  Coverage complying with State laws governing insurance 
requirements, such as those requirements pertaining to Workman's 
Compensation and Occupational Disease Insurance.  Employer's Liability 
Insurance shall be furnished in limits of not less than $100,000.00 except 
in states with exclusive or monopolistic funds.  
  
     (2)  Comprehensive General Liability Insurance for bodily injury 
coverage shall be furnished in limits of not less than $500,000 per 
occurrence.  
  



     (3)  Comprehensive Automobile Liability Insurance for both bodily 
injury and property damage, shall be furnished in limits of not less than 
$200,000.00 per person, $500,000.00 per accident for bodily injury, and 
$20,000.00 per accident for property damage.  When the Financial 
Responsibility or Compulsory Insurance Law of the State, requires higher 
limits, the policy shall provide for coverage of at least those higher 
limits.  
  
Before commencing work under this contract, the Contractor shall submit to 
the Contracting Officer in writing that the required insurance certification 
has been obtained.  The policies evidencing required insurance shall contain 
an endorsement to the effect that any cancellation or any material change 
adversely affecting the Government's interest shall not be effective (1) for 
such period as the laws of the State in which this contract is to be 
performed prescribe, or (2) until 30 days after the insurer or the 
Contractor gives written notice to the Contracting Officer, whichever period 
is longer.  
  
The Contractor shall insert the substance of this clause, including this 
paragraph, in subcontracts under this contract that require work on a 
Government installation and shall require subcontractors to provide and 
maintain the insurance required in the Schedule or elsewhere in the 
contract.  The Contractor shall maintain a copy of all subcontractors' 
proofs of required insurance, and shall make copies available to the 
Contracting Officer upon request.  

 
1.42   IMPLEMENTATION OF GOVERNMENT RESIDENT MANAGEMENT SYSTEM 
 
RMS shall be maintained in accordance with Section 01312A QUALITY CONTROL 
SYSTEM (QCS). 

 
1.43   SCAFFOLDING 
July 2003 
 
The following requirements supplement EM 385-1-1.  In the event of a 
conflict between these requirements and EM 385-1-1, the more strict 
requirement shall take precedence. 
  
All scaffold systems shall be erected, inspected and disassembled under the 
direction of a competent person.  The competent person must be present and 
on site during these operations.  The qualifications and training of the 
competent person and the crew performing the work shall be submitted to the 
Contracting Officer and accepted prior to commencement of the work.  All 
scaffold systems must be inspected daily and certified as usable prior to 
use each days use by the competent person.  Scaffolds shall also be 
inspected and certified by the competent person upon completion of any 
changes to the scaffolding system i.e. adding or removing a level or etc.   
The competent person must be present and on site during these changes to the 
scaffold system.  The contractor shall develop a system that notifies all 
parties of the certification status.  The use a red/green tag system 
denoting the serviceability is an acceptable certification system. 
  
A scaffold erection plan shall be submitted for all scaffold systems 
regardless of type scaffold to be used.  This plan shall include erection 
and dismantling operations and all manufacture's details of the system and 
shall demonstrate compliance with EM 385-1-1.  The plan shall be accepted by 
the Contracting Officer prior to the erection of the scaffold.   This plan 



shall be reviewed at the preparatory and initial meetings with all parties 
involved in the scaffolding operation and use thereof.  In the event others 
crafts will be using the scaffolding system, they shall also be briefed on 
the proper use of the system. 
  
Every level of conventional and masonry type scaffolding systems shall be 
fully planked and include handrails and toe boards.  The contractor is 
advised that he must analyze the added weight of this requirement on the 
capacity of the scaffold system and adjust his operations accordingly.  All 
personnel erecting and dismantling scaffolds must be protected by a personal 
fall protection system. 
  
Access to any type scaffold system above 6 (six) feet shall be by stair 
tower. 

 
1.43   USE OF INCLINOMETER FOR LONG BED DUMP TRUCKS (DACF BULLETIN 25 MARCH 
1993) - NOT USED.   
4 June 1993 
 
1.44   AVAILABILITY OF SAFETY AND HEALTH REQUIREMENTS MANUAL (EM 385-1-1). 
 
As covered by CONTRACT CLAUSE "ACCIDENT PREVENTION", compliance with EM 385-
1-1 is a requirement for this contract. Copies may be purchased for $31.00 
each at the following address: 
  
   United States Government Bookstore 
   Room 118, Federal Building 
   1000 Liberty Avenue 
   Pittsburgh, PA 15222-4003 
   Telephone: (412) 395-5021 FAX: (412) 395-4547 
 
Or downloaded from the following website: 
  
   http://www.usace.army.mil/inet/usace-docs/eng-manuals/em385-1-1/toc.htm 

       
1.45   FIRE PROTECTION DURING CONSTRUCTION (UFC-3-600-1, PARA 1.7)  
 
The Contractor is alerted to the requirements of Contract Clause "CLEANING 
UP" and more specifically to the requirements for fire protection during 
construction spelled out in EM 385-1-1 and NFPA No. 241 Building 
Construction and Demolition Operations.  This item must be covered in the 
submittal required under Contract Clause "ACCIDENT PREVENTION". 

 
1.46   HAUL ROADS - NOT USED. 
 
 
1.47   RADIOACTIVE MATERIAL/EQUIPMENT - NOT USED. 
 13 March 1996 
 
 1.48   CONSTRUCTION/SITE MANAGEMENT STANDARDS FOR CONSTRUCTION ON AMC 
INSTALLATIONS - NOT USED. 
 17 August 1998 
 
1.49   CONSTRUCTION HAZARD COMMUNICATION 
 
The Contractor is required to comply with the requirements of the OSHA 
Hazard Communication Standard (29 CFR 1926.59).  This standard is designed 



to inform workers of safe and appropriate methods of working with hazardous 
substances in the workplace.  The standard has five requirements, and every 
hazardous or potentially hazardous substance used or stored in the work area 
is subject to all five.  They are:  
  
     (1)  Hazard Evaluation.  Any company which produces or imports a 
chemical or compound must conduct a hazard evaluation of the substance to 
determine its potential health or physical hazard.  The hazard evaluation 
consists of an investigation of all the available scientific evidence about 
the substance.  The Contractor is required to assure that all producers 
(manufacturer/distributors) have performed these evaluations and transmit 
the required information with any hazardous materials being used or stored 
on the project site.  From the hazard evaluation, a substance may be 
classified as a health hazard, or a physical hazard. These classifications 
are then further broken down according to type:  
  
          Health Hazards           Physical Hazards  
  
          Carcinogens              Combustible liquids  
          Irritants                Compressed gases  
          Sensitizers              Explosives  
          Corrosives               Flammables  
          Toxic substances         Organic peroxides  
          Highly toxic             Unstable substances  
           substances              Water-reactive  
          Substances harmful       substances  
           to specific organs or  
           parts of the body  
  
     (2)  Warning Labels.  If a chemical is hazardous or potentially 
hazardous, the producer or importer must affix a warning label to every 
container of that chemical before it leaves his facility.  The Contractor 
must assure these labels are attached and legible.  The label must identify 
the chemical, state the hazard, and give the name and address of the 
producer or importer.  If the hazardous substance is transferred to another 
container, that container must then be labeled, tagged, or marked with the 
name of the chemical and the appropriate hazard warning. Warning labels 
should be replaced immediately if they are defaced or removed.  
  
     (3)  Material Safety Data Sheets.  The producer or importer must also 
supply a material safety data sheet (MSDS).  The Contractor must keep these 
available in the work area where the substance is used, so that the people 
using the substance can easily review important safety and health 
information, such as:  
  
     The hazard possible from misuse of the substance  
     Precautions necessary for use, handling, and storage  
     Emergency procedures for leaks, spills, fire and first aid  
     Useful facts about the substance's physical or chemical properties  
  
     (4)  Work Area Specific Training.  Because of hazardous substance  
may react differently depending on how it is used or the environment of  
the work area, the Contractor must conduct work area specific training;  
special training which takes the Contractor's operations, environment,  
and work policies into consideration.  Work area training presents:  
  



     The hazardous substances which are present in the work place and the 
hazards they pose  
  
     Ways to protect against those hazards, such as protective equipment, 
emergency procedures, and safe handling  
  
     Where the MSDS's are kept, and an explanation of the labeling system   
     Where the Contractor's written Hazard Communication Program is located  
  
     (5)  The Written Hazard Communication Program.  In accordance with OSHA 
requirements, the Contractor must prepare a written Hazard Communication 
Program.  This document will be included in the Contractor's Accident 
Prevention Plan.  This document states how the Contractor plans to ensure 
that hazardous materials are appropriately labeled, how and where MSDS's 
will be maintained, and how employees will be provided with specific 
information and training. 

  
1.50   ENVIRONMENTAL PROTECTION CLAUSE TANK CLEANING AND PAINTING (DLA NOV 
1989) - NOT USED  
15 June 1990 
 
1.51   MECHANICAL ROOM LAYOUT (ORL).   
 
Detailed mechanical room layout drawings shall be submitted for approval in 
accordance with SD-02 Section 01331.  Layout drawings shall show location 
and maintenance clearances for all mechanical room equipment, and all 
utility runs/chases for mechanical, electrical, telephone and other similar 
systems.  Drawings shall be submitted at the same time as the submittals for 
the equipment to be located within the mechanical room.  

 
1.52   RIGHTS IN TECHNICAL DATA--NONCOMMERCIAL ITEMS (NOV 1995)  
252.227-7013 (JUN 1995).  
 
     (a)  Definitions. As used in this clause: 
       
         (1)  "Computer data base" means a collection of data recorded in a 
form capable of being processed by a computer.  The term does not include 
computer software.   
 
         (2)  "Computer program" means a set of instructions, rules, or 
routines recorded in a form that is capable of causing a computer to perform 
a specific operation or series of operations. 
  
         (3)  "Computer software" means computer programs, source code, 
source code listings, object code listings, design details, algorithms, 
processes, flow charts, formulae and related material that would enable the 
software to be reproduced, recreated, or recompiled.  Computer software does 
not include computer data bases or computer software documentation. 
  
         (4)  "Computer software documentation" means owner's manuals, 
user's manuals, installation instructions, operating instructions, and other 
similar items, regardless of storage medium, that explain the capabilities 
of the computer software or provide instructions for using the software. 
  
         (5)  "Detailed manufacturing or process data" means technical data 
that describe the steps, sequences, and conditions of manufacturing, 



processing or assembly used by the manufacturer to produce an item or 
component or to perform a process. 
  
         (6)  "Developed" means that an item, component, or process exists 
and is workable.  Thus, the item or component must have been constructed or 
the process practiced.  Workability is generally established when the item, 
component, or process has been analyzed or tested sufficiently to 
demonstrate to reasonable people skilled in the applicable art that there is 
a high probability that it will operate as intended.  Whether, how much, and 
what type of analysis or testing is required to establish workability 
depends on the nature of the item, component, or process, and the state of 
the art.  To be considered "developed," the item, component, or process need 
not be at the stage where it could be offered for sale or sold on the 
commercial market, nor must the item, component, or process be actually 
reduced to practice within the meaning of Title 35 of the United States 
Code.  
 
         (7)  "Developed exclusively at private expense" means development 
was accomplished entirely with costs charged to indirect cost pools, costs 
not allocated to a government contract, or any combination thereof. 
  
            (i)  Private expense determinations should be made at the lowest 
practicable level. 
  
            (ii)  Under fixed-priced contracts, when total costs are greater 
than the firm-fixed-price or ceiling price of the contract, the additional 
development costs necessary to complete development shall not be considered 
when determining whether development was at government, private, or mixed 
expense. 
  
         (8)  "Developed exclusively with government funds" means 
development was not accomplished exclusively or partially at private 
expense. 
  
         (9)  "Developed with mixed funding" means development was 
accomplished partially with costs charged to indirect cost pools and/or 
costs not allocated to a government contract, and partially with costs 
charged directly to a government contract. 
  
         (10)  "Form, fit, and function data" means technical data that 
describes the required overall physical, functional, and performance 
characteristics (along with the qualification requirements, if applicable) 
of an item, component, or process to the extent necessary to permit 
identification of physically and functionally interchangeable items. 
  
         (11)  "Government purpose" means any activity in which the United 
States Government is a party, including cooperative agreements with 
international or multi-national defense organizations, or sales or transfers 
by the United States Government to foreign governments or international 
organizations.  Government purposes include competitive procurement, but do 
not include the rights to use, modify, reproduce, release, perform, display, 
or disclose technical data for commercial purposes or authorize others to do 
so. 
  
         (12)  "Government purpose rights" means the right to-- 
 



            (i)  Use, modify, reproduce, release, perform, display, or 
disclose technical data within the Government without restrictions; and     
 
            (ii)  Release or disclose technical data outside the Government 
and authorize persons to whom release or disclosure has been made to use, 
modify, reproduce, release, perform, display, or disclose that data for 
United States government purposes. 
  
         (13)  "Limited rights" means the rights to use, modify, reproduce, 
release, perform, display, or disclose technical data, in whole or in part, 
within the Government.  The Government may not, without the written 
permission of the party asserting limited rights, release or disclose the 
technical data outside the Government, use the technical data for 
manufacture, or authorize the technical data to be used by another part, 
except that the Government may reproduce, release or disclose such data or 
authorize the use or reproduction of the data by persons outside the 
Government if reproduction, release, disclosure, or use is-- 
 
            (i)  Necessary for emergency repair and overhaul; or 
 
            (ii)  A release or disclosure of technical data (other than 
detailed manufacturing or process data) to, or use of such data by, a 
foreign government that is in the interest of the Government and is required 
for evaluational or informational purposes; 
  
            (iii)  Subject to a prohibition on the further reproduction, 
release, disclosure, or use of the technical data; and 
 
            (iv)  The contractor or subcontractor asserting the restriction 
is notified of such reproduction, release, disclosure, or use. 
  
         (14)  "Technical data" means recorded information, regardless of 
the form or method of the recording, of a scientific or technical nature 
(including computer software documentation).  The term does not include 
computer software or data incidental to contract administration, such a 
financial and/or management information. 
  
         (15)  "Unlimited rights" means rights to use, modify, reproduce, 
perform, display, release, or disclose technical data in whole or in part, 
in any manner, and for any purpose whatsoever, and to have or authorize 
others to do so. 
  
     (b)  Rights in technical data. 
  
   The Contractor grants or shall obtain for the Government the following 
royalty free, world-wide, nonexclusive, irrevocable license rights in 
technical data other than computer software documentation (see Rights in 
Noncommercial Computer Software and Noncommercial Computer Software 
Documentation clause of this contract for rights in computer software 
documentations): 
  
         (1)  Unlimited rights. 
  
      The Government shall have unlimited rights in technical data that are-
- 
 



            (i)  Data pertaining to an item, component, or process which has 
been or will be developed exclusively with Government funds; 
  
            (ii)  Studies, analyses, test data, or similar data produced for 
this contract, when the study, analysis, test, or similar work was specified 
as an element of performance; 
  
            (iii)  Created exclusively with Government funds in the 
performance of a contract that does not require the development, 
manufacture, construction, or production of items, components, or processes; 
  
            (iv)  Form, fit, and function data; 
  
            (v)  Necessary for installation, operation, maintenance, or 
training purposes (other than detailed manufacturing or process data); 
  
            (vi)  Corrections or changes to technical data furnished to the 
Contractor by the Government; 
  
            (vii)  Otherwise publicly available or have been released or 
disclosed by the Contractor or subcontractor without restrictions on further 
use, release or disclosure, other than a release or disclosure resulting 
from the sale, transfer, or other assignment of interest in the technical 
data to another party or the sale or transfer of some or all of a business 
entity or its assets to another party; 
  
            (viii)  Data in which the Government has obtained unlimited 
rights under another Government contract or as a result of negotiations; or 
 
            (ix)  Data furnished to the Government, under this or any other 
Government contract or subcontract thereunder, with-- 
 
               (A)  Government purpose license rights or limited rights and 
the restrictive condition(s) has/have expired; or 
 
               (B)  Government purpose rights and the Contractor's exclusive 
right to use such data for commercial purposes has expired. 
  
         (2)  Government purpose rights. 
  
            (i)  The Government shall have government purpose rights for a 
five-year period, or such other period as may be negotiated, in technical 
data-- 
 
               (A)  That pertain to items, components, or processes 
developed with mixed funding except when the Government is entitled to 
unlimited rights in such data as provided in paragraphs (b)(ii) and (b)(iv) 
through (b)(ix) of this clause; or 
 
               (B)  Created with mixed funding in the performance of a 
contract that does not require the development, manufacture, construction, 
or production of items, components, or processes. 
  
            (ii)  The five-year period, or such other period as may have 
been negotiated, shall commence upon execution of the contract, subcontract, 
letter contract (or similar contractual instrument), contract modification, 
or option exercise that required development of the items, components, or 



processes or creation of the data described in paragraph (b)(2)(i)(B) of 
this clause.  Upon expiration of the five-year or other negotiated period, 
the Government shall have unlimited rights in the technical data. 
          
            (iii)  The Government shall not release or disclose technical 
data in which it has government purpose rights unless-- 
 
               (A)  Prior to release or disclosure, the intended recipient 
is subject to the non-disclosure agreement at 227.7103-7 of the Defense 
Federal Acquisition Regulation Supplement (DFARS); or 
 
               (B)  The recipient is a Government contractor receiving 
access to the data for performance of a Government contract that contains 
the clause at DFARS 252.227-7025, Limitations on the Use or Disclosure of 
Government-Furnished Information Market with Restrictive Legends. 
  
            (iv)  The Contractor has the exclusive right, including the 
right to license others, to use technical data in which the Government has 
obtained government purpose rights under this contract for any commercial 
purpose during the time period specified in the government purpose rights 
legend prescribed in paragraph (f)(2) of this clause. 
  
         (3)  Limited rights. 
  
            (i)  Except as provided in paragraphs (b)(1)(ii) and (b)(1)(iv) 
through (b)(1)(ix) of this clause, the Government shall have limited rights 
in technical data-- 
 
               (A)  Pertaining to items, components, or processes developed 
exclusively at private expense and marked with the limited rights legend 
prescribed in paragraph (f) of this clause; or 
 
               (B)  Created exclusively at private expense in the 
performance of a contract that does not require the development, 
manufacture, construction, or production of items, components, or processes. 
  
            (ii)  The Government shall require a recipient of limited rights 
data for emergency repair or overhaul to destroy the data and all copies in 
its possession promptly following completion f the emergency repair/overhaul 
and to notify the Contractor that the data have been destroyed. 
  
            (iii)  The Contractor, its subcontractors, and suppliers are not 
required to provide the Government additional rights to use, modify, 
reproduce, release, perform, display, or disclose technical furnished to the 
Government with limited rights.  However, if the Government desires to 
obtain additional rights in technical data in which it has limited rights, 
the Contractor agrees to promptly enter into negotiations with the 
Contracting Officer to determine whether there are acceptable terms for 
transferring such rights.  All technical data in which the Contractor has 
granted the Government additional rights shall be listed or described in a 
license agreement made part of the contract.  the license shall enumerate 
the additional rights granted the Government in such data. 
  
         (4)  Specifically negotiated license rights. 
  
      The standard license rights granted to the Government under paragraphs 
(b)(1) through (b)(3) of this clause, including the period during which the 



Government shall have government purpose rights in technical data, may be 
modified by mutual agreement to provide such rights as the parties consider 
appropriate but shall not provide the Government lesser rights than are 
enumerated in paragraph (a)(13) of this clause.  Any rights so negotiated 
shall be identified in a license agreement made part of this contract. 
  
         (5) Prior government rights. 
  
      Technical data that will be delivered, furnished, or otherwise 
provided to the Government under this contract, in which the Government has 
previously obtained rights shall be delivered, furnished, or provided with 
the pre-existing rights, unless-- 
 
            (i)  The parties have agreed otherwise; or 
 
            (ii)  Any restrictions on the Government's rights to use, 
modify, reproduce, release, perform, display, or disclose the data have 
expired or no longer apply. 
  
         (6)  Release from liability. 
  
      The Contractor agrees to release the Government from liability for any 
release or disclosure of technical data made in accordance with paragraph 
(a)(13) or (b)(2)(iii) of this clause, in accordance with the terms of a 
license negotiated under paragraph (b)(4) of this clause, or by others to 
whom the recipient has released or disclosed the data and to seek relief 
solely from the party who has improperly used, modified, reproduced, 
released, performed, displayed, or disclosed Contractor data marked with 
restrictive legends. 
  
      (c)  Contractor rights in technical data. 
  
      All rights not granted to the Government are retained by the 
Contractor. 
  
      (d)  Third party copyrighted data. 
  
   The Contractor shall not, without the written approval of the Contracting 
Officer, incorporate any copyrighted data in the technical data to be 
delivered under this contract unless the Contractor is the copyright owner 
or has obtained for the Government the license rights necessary to perfect a 
license or licenses in the deliverable data of the appropriate scope set 
forth in paragraph (b) of this clause, and has affixed a statement of the 
license or licenses obtained on behalf of the Government and other persons 
to the data transmittal document. 
  
      (e)  Identification and delivery of data to be furnished with 
restrictions on use, release, or disclosure. 
  
         (1)  This paragraph does not apply to restrictions based solely on 
copyright. 
  
         (2)  Except as provided in paragraph (e)(3) of the clause, 
technical data that the Contractor assets should be furnished to the 
Government with restrictions on use, release, or disclosure are identified 
in an attachment to this contract (see Attachment).  The Contractor shall 



not deliver any data with restrictive markings unless the data are listed on 
the Attachment. 
  
         (3)  In addition to the assertions made in the Attachment, other 
assertions may be identified after award when based on new information or 
inadvertent omissions unless the inadvertent omissions would have materially 
affected the source selection decision.  Such identification and assertion 
shall be submitted to the Contracting Officer as soon as practicable prior 
to the scheduled date for delivery of the data, in the following format, and 
signed by an official authorized to contractually obligate the Contractor: 
  
Identification and Assertion of Restrictions on the Government's Use, 
Release, or Disclosure of Technical Data. 
  
The Contractor asserts for itself, or the persons identified below, that the 
Government's rights to use, release, or disclose the following technical 
data should be restricted-- 
 
   Technical Data            Asserted      Name of Person 
   to be Furnished     Basis for      Rights      Asserting 
   With Restrictions*  Assertion**   Category***      Restrictions**** 
 
         (LIST)             (LIST)          (LIST)              (LIST) 
  
*If the assertion is applicable to items, components, or processes developed 
at private expense, identify both the data and each such item, component, or 
process. 
  
**Generally, the development of an item, component,  or process at private 
expense, either exclusively or partially, is the only basis for asserting 
restrictions on the Government's rights to use, release, or disclose 
technical data pertaining to such terms, components, or processes.  Indicate 
whether development was exclusively or partially at private expense.  If 
development was not at private expense, enter the specific reason for 
asserting that the Government's right should be restricted. 
  
***Enter asserted rights category (e.g. government purpose license rights 
from a prior contract, rights in SBIR data generated under another contract, 
limited or government purpose rights under this or a prior contract, or 
specifically negotiated licenses). 
  
****Corporation, individual, or other person, as appropriate. 
  
Date            ____________________________ 
 
Printed Name and Title   ____________________________ 
    
            ____________________________ 
 
Signature         ____________________________ 
 
            ____________________________ 
      (End of identification and assertion) 
  
         (4)  When requested by the Contracting Officer, the Contractor 
shall provide sufficient information to enable the Contracting Officer to 
evaluate the Contractor's assertions.  The Contracting Officer reserves the 



right to add the Contractor's assertions to the Attachment and validate any 
listed assertion, at a later date, in accordance with the procedures of the 
Validation of Restrictive Markings on Technical Data clause of this 
contract. 
  
      (f)  Marking requirements. 
  
   The Contractor, and its subcontractor or suppliers, may only assert 
restrictions on the Government's rights to use, modify, reproduce, release, 
perform, display, or disclose technical data to be delivered under this 
contract by marking the deliverable data subject to restriction.  Except as 
provided in paragraph (f)(5) of this clause, only the following legends are 
authorized under this contract:  the government purpose rights legend at 
paragraph (f)(2) of this clause:  the limited rights legend at paragraph 
(f)(3) of this clause: or the special license rights legend at paragraph 
(f)(4) of this clause, and/or a notice of copyright as prescribed under 17 
U.S.C. 401 or 402. 
  
         (1)  General marking instructions. 
  
      The Contractor, or its subcontractors or suppliers, shall 
conspicuously and legibly mark the appropriate legend on all technical data 
that qualify for such markings.  The authorized legends shall be placed on 
the transmittal document or storage container and, for printed material, 
each page of the printed material containing technical data for which 
restrictions are asserted.  When only portions of a page of printed material 
are subject to the asserted restrictions, such portions shall be identified 
by circling, underscoring, with a note, or other appropriate identifier.  
Technical data transmitted directly from one computer or computer terminal 
to another shall contain a notice of asserted restrictions.  Reproductions 
of technical data or any portions thereof subject to asserted restrictions 
shall also reproduce the asserted restrictions. 
  
         (2)  Government purpose rights markings. 
  
      Data delivered or otherwise furnished to the Government with 
government purpose rights shall be marked as follows: 
  
GOVERNMENT PURPOSE RIGHTS 
 
      Contract No. _______________________________________ 
 
      Contractor Name ____________________________________ 
 
      Contractor Address ________________________________ 
 
      ____________________________________________________             
 
    
      Expiration Date ____________________________________ 
 
      The Government's rights to use, modify, reproduce, release, perform, 
display, or disclose these technical data are restricted by paragraph (b)(2) 
of the Rights in Technical Data--Noncommercial Items clause contained in the 
above identified contract.  No restrictions apply after the expiration date 
shown above.  Any reproduction of technical data or portions thereof marked 
with this legend must also reproduce the markings. 



  
 (End of legend) 
  
         (3)  Limited rights markings. 
  
      Data delivered or otherwise furnished to the Government with limited 
rights shall be marked with the following legend: 
  
LIMITED RIGHTS 
 
      Contract No. _______________________________________ 
 
      Contractor Name ____________________________________ 
 
      Contractor Address __________________________________ 
 
      ____________________________________________________ 
 
      The Government's rights to use, modify, reproduce, release, perform, 
display, or disclose these technical data are restricted by paragraph (b)(3) 
of the Rights in Technical Data--Noncommercial Items clause contained in the 
above identified contract.  Any reproduction of technical data or portions 
thereof marked with this legend must also reproduce the markings.  Any 
person, other than the Government, who has been provided access to such data 
must promptly notify the above name Contractor. 
  
 (End of legend) 
  
         (4)  Special license rights markings. 
  
         (I)  Data in which the Government's rights stem from a specifically 
negotiated license shall be marked with the following legend: 
  
SPECIAL LICENSE RIGHTS    
 
         The Government's rights to use, modify, reproduce, 
 release, perform, display, or disclose these data are 
restricted by Contract No. _______ )Insert contract 
number) ______, License No. ________ (Insert license 
         identifier) _______.  Any reproduction of technical             
data or portions thereof marked with this legend must 
         also reproduce the markings. 
  
 (End of legend) 
  
            (ii)  For purposes of this clause, special licenses do not 
include government purpose license rights acquired under a prior contract 
(see paragraph (b)(5) of this clause)_. 
       
      (5)  Pre-existing data markings. 
  
       If the terms of a prior contract or license permitted the Contractor 
to restrict the Government's rights to use, modify, reproduce, release 
perform, display, or disclose technical data deliverable under this 
contract, and those restrictions are still applicable, the Contractor may 
mark such data with the appropriate restrictive legend for which the data 



qualified under the prior contract or license.  The marking procedures in 
paragraph (f)(1) of this clause shall be followed. 
  
      (g)  Contractor procedures and records. 
  
   Throughout performance of this contract, the Contractor and its 
subcontractors or suppliers that will deliver technical data with other than 
unlimited rights, shall-- 
 
         (1)  Have, maintain, and follow written procedures sufficient to 
assure that restrictive markings are used only when authorized by the terms 
of this clause, and  
 
         (2)  Maintain records sufficient to justify the validity of any 
restrictive markings on technical data delivered under this contract. 
  
      (h) Removal of unjustified and nonconforming markings. 
  
         (1)  Unjustified technical data markings. 
  
      The rights and obligations of the parties regarding the validation of 
restrictive markings or technical data furnished or to be furnished under 
this contract are contained in the Validation of Restrictive Markings on 
Technical Data clause of this contract.  Notwithstanding any provision of 
this contract concerning inspection and acceptance, the Government may 
ignore or, at the Contractor's expense, correct or strike a marking if, in 
accordance with the procedures in the Validation of Restrictive Markings on 
Technical Data clause of this contract, a restrictive marking is determined 
to be unjustified. 
  
         (2)  Nonconforming technical data markings. 
  
      A nonconforming marking is a marking placed on technical data 
delivered or otherwise furnished to the Government under this contract that 
is not in the format authorized by this contract.  Correction of 
nonconforming markings is not subject to the Validation of Restrictive 
Markings on Technical Data clause of this contract.  If the Contracting 
Officer notifies the Contractor of a nonconforming marking and the 
Contractor fails to remove or correct such marking within sixty (60) days, 
the Government may ignore or, at the Contractor's expense, remove or correct 
any nonconforming marking. 
  
      (I)  Relation to patents. 
  
   Nothing contained in this clause shall imply a license to the Government 
under any patent or be construed as affecting the scope of any license or 
other with otherwise granted to the Government under any patent. 
  
      (j)  Limitation on charges for rights in technical data. 
  
         (1)  The Contractor shall not charge to this contract any cost, 
including, but not limited to, license fees, royalties, or similar charges, 
for rights in technical data to be delivered under this contract when-- 
 
            (I)  The Government has acquired, by any means, the same or 
greater rights in the data; or 
 



            (ii)  The data are available to the public without restrictions. 
  
         (2)  The limitation in paragraph (j)(1) of this clause-- 
 
            (I)  Includes costs charged by a subcontractor or supplier, at 
any tier, or costs incurred by the Contractor to acquire rights in 
subcontractor or supplier technical data, if the subcontractor or supplier 
has been paid for such rights under any other Government contract or under a 
license conveying the rights to the Government; and 
 
            (ii)  Does not include the reasonable costs of reproducing, 
handling, or mailing the documents or other media in which the technical 
data will be delivered. 
  
      (k)  Applicability to subcontractors or suppliers. 
  
         (1)  The Contractor shall ensure that the rights afforded its 
subcontractors and suppliers under 10 U.S.C. 2320, 10 U.S.C. 2321, and the 
identification, assertion, and delivery processes of paragraph (e) of this 
clause are recognized and protected. 
  
         (2)  Whenever any technical data for noncommercial items is to be 
obtained from a subcontractor or supplier for delivery to the Government 
under this contract, the Contractor shall use this same clause in the 
subcontract or other contractual instrument, and require its subcontractors 
or suppliers to do so, without alteration, except to identify the parties.  
No other clause shall be used to enlarge or diminish the Government's, the 
Contractor's, or a higher-tier subcontractor's or supplier's rights in a 
subcontractor's or supplier's technical data. 
  
         (3)  Technical data required to be delivered by a subcontractor or 
supplier shall normally be delivered to the next higher-tier contractor, 
subcontractor, or supplier.  However, when there is a requirement in the 
prime contract for data which may be submitted with other than unlimited 
rights by a subcontractor or supplier, then said subcontractor or supplier 
may fulfill its requirement by submitting such data directly to the 
Government, rather than through a higher-tier contractor, subcontractor, or 
supplier. 
  
         (4)  The Contractor and higher-tier subcontractors or suppliers 
shall not use their power to award contracts as economic leverage to obtain 
rights in technical data from their subcontractors or suppliers. 
  
         (5)  In no event shall the Contractor use its obligation to 
recognize and protect subcontractor or supplier rights in technical data as 
an excuse for failing to satisfy its contractual obligation to the 
Government. 

 
1.53   LIMITATIONS ON THE USE OR DISCLOSURE OF GOVERNMENT-FURNISHED 
INFORMATION MARKED WITH RESTRICTIVE LEGEND DFARS 252.227-7025 (JUN 1995)  
 
   (a)(1)  For contracts requiring the delivery of technical data, the 
terms, "limited rights" and "Government purpose rights" are defined in the 
Rights in Technical Data--Noncommercial Items clause of this contract. 
  
      (2)  For contracts that do not require the delivery of technical data, 
the terms "government purpose rights" and "restricted rights" are defined in 



the Rights in Noncommercial Computer Software and Noncommercial Computer 
Software Documentation clause of this contract. 
  
      (3)  For Small Business Innovative Research program contracts, the 
terms "limited rights" and "restricted rights" are defined in the Rights in 
Noncommercial Technical Data and Computer Software--Small Business 
Innovative Research (SBIR) Program clause of this contract. 
  
   (b)  Technical data or computer software provided to the Contractor as 
Government furnished information (GFI) under this contract may be subject to 
restrictions on use, modification, reproduction, release, performance, 
display, or further disclosure. 
  
       (1)  GFI marked with limited or restricted rights legends. 
  
         The Contractor shall use, modify, reproduce, perform, or display 
technical data received from the Government with limited rights legends or 
computer software received with restricted rights legends only in the 
performance of this contract.  The Contractor shall not, without the express 
written permission of the party whose name appears in the legend, release or 
disclose such data or software to any person. 
  
       (2)  GFI marked with government purpose rights legends. 
  
         The Contractor shall use technical data or computer software 
received from the Government with government purpose rights legends for 
government purposes only.  The Contractor shall not, without the express 
written permission of the party whose name appears in the restrictive 
legend, use, modify, reproduce, release, perform, or display such data or 
software for any commercial purpose or disclose such data or software to a 
person other than its subcontractors, suppliers, or prospective 
subcontractors or suppliers, who require the data or software to submit 
offers for, or perform, contracts under this contract.  Prior to disclosing 
the data or software, the Contractor shall require the persons to whom 
disclosure will be made to complete and sign the non-disclosure agreement at 
227.7103-7 of the Defense Federal Acquisition Regulation Supplement (DFARS). 
  
       (3)  GFI marked with specially negotiated license rights legends. 
  
         The Contractor shall use, modify, reproduce, release, perform, or 
display technical data or computer software received from the Government 
with specially negotiated license legends only as permitted in the license.  
Such data or software may not be release or disclosed to other persons 
unless permitted by the license and, prior to release or disclosure, the 
intended recipient has completed the non-disclosure agreement at DFARS 
227.7103-7.  The Contractor shall modify paragraph (1)(c) of the non-
disclosure agreement to reflect the recipient's obligations regarding use, 
modification, reproduction, release, performance, display, and disclosure of 
the data of software. 
   (c)  Indemnification and creation of third party beneficiary rights. 
  
The Contractor agrees-- 
 
      (1)  To indemnify and hold harmless the Government, its agents, and 
employees from every claim or liability, including attorneys fees, court 
costs, and expenses, arising out of, or in any way related to, the misuse or 
unauthorized modification, reproduction, release, performance, display, or 



disclosure of technical data or computer software received from the 
Government with restrictive legends by the Contractor or any person to whom 
the Contractor has released or disclosed such data or software; and 
 
      (2)  That the party whose name appears on the restrictive legend, in 
addition to any other rights it may have, is a third party beneficiary who 
has the right of direct action against the Contractor, or any person to whom 
the Contractor has released or disclosed such data or software, for the 
unauthorized duplication, release, or disclosure of technical data or 
computer software subject to restrictive legends. 

 
1.54   DIGGING/EXCAVATION PERMITS - NOT USED    
 
 1.55   VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS (MAR 1995) EFARS 
52.212-5001 - NOT USED.    
 
 
1.56   PARTNERING   
 
In order to most effectively accomplish this contract, the Government 
proposes to form a partnership with the Contractor to develop a cohesive 
building team.  It is anticipated that this partnership would involve the 
Corps of Engineers, [the Directorate of Environmental and Master Planning,] 
the Contractor, primary subcontractors and the designers.  This partnership 
would strive to develop a cooperative management team drawing on the 
strengths of each team member in an effort to achieve a quality project 
within budget and on schedule.  This partnership would be bilateral in 
membership and participation will be totally voluntary.  All costs, 
excluding labor and travel expenses, shall be shared equally between the 
Government and the Contractor. The Contractor and Government shall be 
responsible for their own labor and travel costs. 

 
1.57   ACTIVITY ENVIRONMENTAL ANALYSIS 
 1 February 1995 
 
Before starting any major phase of the work, an Activity Environmental 
Analysis shall be developed by the contractor and reviewed with the 
Government Representative.  A major phase of the work is defined as an 
operation involving a type of work not previously experienced which presents 
possible sources of adverse environmental effects.  This analysis will 
evaluate potential environmental consequences of the activity and the 
techniques which will be utilized to accomplish the work in an acceptable 
manner.  This analysis includes:  (1)  the phase or activity of work; (2) 
the potential environmental consequences of the activity; (3) precautionary 
actions to prevent adverse environmental impacts; (4) actions in the event 
of an environmental incident; and (5) the appropriate reference to Federal, 
State, or Local standards, regulations, or laws. 

 
1.58   CONSTRUCTION AND DEMOLITION (C&D) WASTE MANAGEMENT PLAN 
16 July 1999 
 
    a.  The Contractor is required to submit for government approval a 
detailed C&D Waste Management Plan within 30 days after contract award and 
prior to initiating any site clearance or C&D work.   
     
    b.  Specific elements to be addressed in the plan are as follows: 



 Designated individuals on the contractor's staff who are responsible for 
C&D waste prevention and management. 
  
         (1)  Actions that will be taken to reduce solid waste generation 
(including use of more efficient facility design and construction processes, 
reduced packaging and packing materials, supplier take-back programs, etc.).  
Description of the specific approaches to be used in recycling/reuse of the 
various materials generated, including, as appropriate, the specification of 
areas and equipment to be used for processing, sorting, and temporary 
storage of C&D wastes. 
  
         (2)  Characterization of the waste to be generated during the C&D 
project, to include types and quantities of waste materials.  The 
characterization should address site waste materials, building materials, 
packaging, packing, wastes generated by construction equipment, wastes 
generated by site offices, and wastes generated by the workforce on-site. 
  
         (3)  Landfill and/or incinerator name, tipping fee amounts, 
projected cost of disposing of all trash and waste materials in the 
landfill/incinerator, as if there would be no salvage or recycling on the 
project.   
 
         (4)  Identification of local and regional reuse programs, including 
non-profit organizations such as schools, local housing agencies, and public 
arts programs that accept used materials (e.g., Habitat For Humanity, 
national materials exchange networks). 
  
         (5)  A list of specific waste materials that will be salvaged for 
resale, salvaged and reused, and recycled; the recycling facilities that 
will be utilized; and copies of their permits and/or registrations. 
  
         (6)  Identification of materials that cannot be recycled/reused 
with a written justification.  All disposed materials including anticipated 
hazardous wastes must include names of haulers and disposal sites, and 
copies of their permits and/or registrations.  
 
         (7)  Anticipated net cost savings determined by subtracting 
contractor program management costs and the cost of salvage 
(deconstruction), separating, and recycling from the following:  
 
   (1)revenue from the sale of salvaged products and materials;  
   (2)revenue from the sale of recycled products and materials;  
   (3)revenue from the return of materials; and 
   (4)incineration and/or landfill tipping fees saved due to diversion of 
materials. 
  
         (8)  The plan must cover the following materials if the material is 
applicable to the specific project. 
  
      Asphalt      Gypsum 
      Concrete     Plastic 
      Soil         Polystyrene 
      Metal        Porcelain 
      Wood         Corrugated cardboard 
      Brick        Carpet 
 



     c.  Firms and facilities used by the contractor for recycling, reuse, 
and disposal shall be appropriately permitted for the contractor's intended 
use, to the extent required by federal, state, and local regulations.  The 
contractor shall maintain records of disposition of the materials, including 
all copies of manifests, origin, and disposal forms, and bills of lading.  
All facility, landfill, and hauler permits showing USEPA and state 
registration numbers shall be maintained and shall be available to the 
contracting officer when requested. 
  
     d.  The Contracting Officer shall review the C&D waste management plan 
in coordination with the environmental office within 7 calendar days of 
submittal. Where the contracting officer determines that the contractor has 
diligently explored all feasible methods to reduce C&D waste, the plan shall 
be approved, or approved with comment.  Where it is determined that the 
contractor has not diligently explored all feasible methods, the contracting 
officer shall request a resubmittal. 
  
     e.  All revenues generated by reusing, returning, salvaging, or 
recycling materials, as well as costs avoided by reduced tipping and 
incineration fees as compared to conventional disposal shall accrue to the 
contractor's benefit and be reported to the Contracting Officer.  Where an 
on-site Army C&D landfill is the only available disposal facility, the 
Contractor will be changed the prevailing commercial rate. 

 
1.60   DAMAGE TO WORK (ORL) - NOT USED 
15 June 1990 
 
1.59   CONTINUING CONTRACTS (MAR 1995) EFARS 52.232-5001 - NOT USED.  
6 May 2002 
 
1.60   OBSTRUCTION OF NAVIGABLE WATERWAYS (DEC 1991) DFARS 252.236-7002 - NOT 
USED. 
24 February 1992 
 
1.61   SIGNAL LIGHTS - NOT USED   
 
 
1.62   LAKE OPERATION - NOT USED         
 
1.63   PROPOSED BETTERMENTS - AUG 1997 
 
   a.  The minimum requirements of the contract are identified in the 
Request for Proposal.  All betterments offered in the proposal become a 
requirement of the awarded contract. 
  
   b.  "Betterment" is defined as any component or system which exceeds the 
minimum requirements stated in the Request for Proposal.  This includes all 
proposed betterments listed in accordance with Submittal Requirements of 
Section 00100 of the Proposal, and all Government identified betterments. 
  
   c.  "Government identified betterments" include the betterments 
identified on the "List of Accepted Project Betterments" prepared by the 
Proposal Evaluation Board and made a part of the contract by alteration, and 
all other betterments identified in the accepted Proposal after award. 

 
1.64   SEQUENCE OF DESIGN/CONSTRUCTION - NOT USED  
November 2001  



 
1.65   SEQUENCE OF DESIGN/CONSTRUCTION (FAST TRACK) 
 September 2001 (Version 2) 
 
     (a)  The Contractor must submit for Government Acceptance a design 
Quality Control Plan in accordance with Section 01453, Paragraph 1.3 before 
design may proceed.  
 
     (b)  After receipt of Notice to Proceed (NTP), the Contractor shall 
initiate design, comply with all design submission requirements as covered 
under Division 01 General Requirements, and obtain Government review of each 
submission. The Contractor may begin construction on portions of the work 
for which the Government has reviewed the final design submission,  all 
Government required revisions have been completed, revised documents have 
been resubmitted and are deemed satisfactory by the Government.  The ACO or 
COR will notify the Contractor by letter when the design is cleared for 
construction. The Government will not grant any time extension for any 
design resubmittal required when, in the opinion of the ACO or COR, the 
initial submission failed to meet the minimum quality requirements as set 
forth in the Contract. 
  
     (c)  No payment will be made for any in-place construction until all 
required submittals have been made, reviewed and are satisfactory to the 
Government.      

 
1.66   KEY PERSONNEL, SUBCONTRACTORS AND OUTSIDE ASSOCIATES OR CONSULTANTS 
17 August 1998 
 
In connection with the services covered by this contract, any inhouse 
personnel, subcontractors, and outside associates or consultants will be 
limited to individuals or firms that were specifically identified and agreed 
to during negotiations.  The Contractor shall obtain the Contracting 
Officer's written consent before making any substitution for these 
designated inhouse personnel, subcontractors, associates, or consultants. 

 
1.67   REQUIREMENTS FOR REGISTRATION OF DESIGNERS (APR 1984)  FAR 52.236-25 
July 2003  
 
The design of architectural, structural, mechanical, electrical, civil, fire 
protection geotechnical, interior design, or other engineering features of 
the work shall be accomplished or reviewed and approved by designers 
registered/licensed to practice in the particular professional field 
involved in a State or possession of the United States, in Puerto Rico, or 
in the District of Columbia.  Each final design submittal drawing and 
certified final drawings ready for construction shall be signed and sealed 
by the registered professional (Designer of Record) responsible for the 
design indicated on the particular sealed sheet. 

 
1.68   DESIGN/BUILD CONTRACT - ORDER OF PRECEDENCE 
     (a)  The contract includes the standard contract clauses and schedules 
current at the time of contract award.  It entails (1) the solicitation in 
its entirety, including all drawings, cuts, and illustrations, and any 
amendments, and (2) the successful offeror's accepted proposal.  The 
contract constitutes and defines the entire agreement between the Contractor 
and the Government.  No documentation shall be omitted which in any way 
bears upon the terms of that agreement. 
  



     (b)  In the event of conflict or inconsistency between any of the 
provisions of this contract, precedence shall be given in the following 
order: 
       
         (1)  Betterments:  Any portions of the accepted proposal which both 
conform to and exceed the provisions of the solicitation. 
  
         (2)  The provisions of the solicitations.  (See also contract 
Clause:  SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION.) 
  
         (3)  All other provisions of the accepted proposal. 
  
         (4)  Any design products including, but not limited to, plans, 
specifications, engineering studies and analyses, shop drawings, equipment 
installation drawings, etc.  These are "deliverables" under the contract and 
are not part of the contract itself.  Design products must conform with all 
provisions of the contract, in the order of precedence herein. 

 
1.69   DESIGN CONFERENCES 
17 August 1998 
 
     a.  Pre-Work:  As part of the Pre-work conference conducted after 
contract award, key representatives of the Government and the Contractor 
will review the design submission and review procedures specified herein, 
discuss the preliminary design schedule and provisions for phase completion 
of the D/B documents with construction activities (fast tracking), as 
appropriate, meet with Corps of Engineers Design Review personnel and key 
Using Agency points of contact and any other appropriate pre-design 
discussion items. 
  
     b.  Design Charette:  After award of the contract, the Contractor shall 
visit the site and conduct extensive interviews, and problem solving 
discussions with the individual users, base personnel, Corps of Engineers 
personnel to acquire all necessary site information, review user operations, 
and discuss user needs.  The Contractor shall document all discussions.  The 
design shall be finalized as direct result of these meetings. 
  
     c.  Design Review Conferences:  Review conferences will be held on base 
for each design for each submittal.  The Contractor shall bring the 
personnel that developed the design submittal to the review conference.  The 
conferences will take place the week after the review is complete. 

 
1.70   RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN (REV. MAY 2002) 
  
   (a) The Contractor shall be responsible for the professional quality, 
technical accuracy, and the coordination of all designs, drawings, 
specifications, and other non-construction services furnished by the 
Contractor under this contract.  The Contractor shall, without additional 
compensation, correct or revise any errors or deficiency in its designs, 
drawings, specifications, and other non-construction services and perform 
any necessary rework or modifications, including any damage to real or 
personal property, resulting from the design error or omission.  
 
   (b) The standard of care for all design services performed under this 
agreement shall be the care and skill ordinarily used by members of the 
architectural or engineering professions practicing under similar conditions 
at the same time and locality.  Notwithstanding the above, in the event that 



the contract specifies that portions of the Work be performed in accordance 
with a performance standard, the design services shall be performed so as to 
achieve such standards. 
  
   (c) Neither the Government's review, approval or acceptance of, nor 
payment for, the services required under this contact shall be construed to 
operate as a waiver of any rights under this contract or of any cause of 
action arising out of the performance of this contract. The Contractor shall 
be and remain liable to the Government in accordance with applicable law for 
all damages to the Government caused by the Contractor's negligent 
performance of any of these services furnished under this contract. 
  
   (d) The rights and remedies of the Government provided for under this 
contract are in addition to any other rights and remedies provided by law. 
  
   (e) If the Contractor is comprised of more than one legal entity, each 
entity shall be jointly and severally liable hereunder. 

 
1.71   WARRANTY OF DESIGN (FIRM-FIXED PRICE DESIGN-BUILD CONTRACT)  (MAY 2002) 
 
   (a) The Contractor warrants that the design shall be performed in 
accordance with the Contract requirements.  Design and design related 
construction not conforming to the Contract requirements shall be corrected 
at no additional cost to the Government.  The standard of care for design is 
defined in paragraph (b) of Special Contract Requirement "RESPONSIBILITY OF 
THE CONTRACTOR FOR DESIGN". 
 
   (b) The period of this warranty shall commence upon final completion and 
the Government's acceptance of the work, or in the case of the Government's 
beneficial occupancy of all or part of the work for its convenience, prior 
to final completion and acceptance, at the time of such occupancy.  
 
   (c) This design warranty shall be effective from the above event through 
the Statue of Limitations and Statute of Repose, as applicable to the state 
that the project is located in. 
  
   (d)  The rights and remedies of the Government provided for under this 
clause are in addition to any other rights and remedies provided in this 
contract or by law. 

 
1.72   CONSTRUCTOR'S ROLE DURING DESIGN (JUN 1998) 
 
The Contractor's construction management key personnel shall be actively 
involved during the design process to effectively integrate the design and 
construction requirements of this contract.  In addition to the typical 
required construction activities, the constructor's involvement includes, 
but is not limited to actions such as:  integrating the design schedule into 
the Master Schedule to maximize the effectiveness of fast-tracking design 
and construction (within the limits allowed in the contract), ensuring 
constructability and economy of the design, integrating the shop drawing and 
installation drawing process into the design, executing the material and 
equipment acquisition programs to meet critical schedules, effectively 
interfacing the construction QC program with the design QC program, and 
maintaining and providing the design team with accurate, up-to-date redline 
and as-built documentation.  The Contractor shall require and manage the 
active involvement of key trade subcontractors in the above activities. 

 



1.73   VALUE ENGINEERING AFTER AWARD (JUNE 1999) 
 
   (a) In reference to Contract Clause 52.248-3, "Value Engineering - 
Construction", the Government may refuse to entertain a "Value Engineering 
Change Proposal" (VECP) for those "performance oriented" aspects of the 
Solicitation documents which were addressed in the Contractor's accepted 
contract proposal and which were evaluated in competition with other 
offerors for award of this contract. 
  
   (b) The Government may consider a VECP for those "prescriptive" aspects 
of the Solicitation documents, not addressed in the Contractor's accepted 
contract proposal or addressed but evaluated only for minimum conformance 
with the Solicitation requirements. 
  
   (c) For purposes of this clause, the term "performance oriented" refers 
to those aspects of the design criteria or other contract requirements which 
allow the Offeror or Contractor certain latitude, choice of and flexibility 
to propose in its accepted contract offer a choice of design, technical 
approach, design solution, construction approach or other approach to 
fulfill the contract requirements.  Such requirements generally tend to be 
expressed in terms of functions to be performed, performance required or 
essential physical characteristics, without dictating a specific process or 
specific design solution for achieving the desired result. 
  
   (d) In contrast, for purposes of this clause, the term "prescriptive" 
refers to those aspects of the design criteria or other Solicitation 
requirements wherein the Government expressed the design solution or other 
requirements in terms of specific materials, approaches, systems and/or 
processes to be used.  Prescriptive aspects typically allow the Offerors 
little or no freedom in the choice of design approach, materials, 
fabrication techniques, methods of installation or other approach to fulfill 
the contract requirements. 

 
1.74   DEVIATING FROM THE ACCEPTED DESIGN (JUN 2002) 
 
   (a) The Contractor must obtain the approval of the Designer of Record and 
the Government's concurrence for any Contractor proposed revision to the 
professionally stamped and sealed and Government reviewed and concurred 
design, before proceeding with the revision.  
 
   (b) The Government reserves the right to non-concur with any revision to 
the design, which may impact furniture, furnishings, equipment selections or 
operations decisions that were made, based on the reviewed and concurred 
design.   
 
   (c) Any revision to the design, which deviates from the contract 
requirements (i.e., the RFP and the accepted proposal), will require a 
modification, pursuant to the Changes clause, in addition to Government 
concurrence.  The Government reserves the right to disapprove such a 
revision. 
  
   (d) Unless the Government initiates a change to the contract 
requirements, or the Government determines that the Government furnished 
design criteria are incorrect and must be revised, any Contractor initiated 
proposed change to the contract requirements, which results in additional 
cost, shall strictly be at the Contractor's expense. 
  



   (e) The Contractor shall track all approved revisions to the reviewed and 
accepted design and shall incorporate them into the as-built design 
documentation, in accordance with agreed procedures.  The Designer of Record 
shall document its professional concurrence on the as-builts for any 
revisions in the stamped and sealed drawings and specifications. 

 
1.75   GOVERNMENT-FURNISHED RFP DRAWINGS, SURVEYS AND SPECIFICATIONS (JUL 
2002) 
 
This is to clarify that contract clause 252.236-7001, "Contract Drawings and 
Specifications", refers to any Government-furnished design or design 
criteria included in the Request for Proposal (RFP). 

 
1.76   NOT USED 
 
1.77   POLLUTION PREVENTION PLAN  - NOT USED 
27 August 2001 Version I 
 
1.78   POLLUTION PREVENTION PLAN 27 AUGUST 2001  {VERSION II} - NOT USED 
*************************************************************************** 
1.79   POLLUTION PREVENTION PLAN  27 AUGUST 2001 {VERSION I} - NOT USED 
1.80   POLLUTION PREVENTION PLAN  27 AUGUST 2001 {VERSION II} - NOT USED 
 
PART 2   PRODUCTS NOT USED  
 
PART 3   EXECUTION NOT USED 
 
 -- End of Document -- 
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SECTION C-01010 
 

PROJECT SYNOPSIS 
 

PART 1 - GENERAL 
 
1.1 Provide all labor, equipment, supplies, consultant services and materials 
to design and construct a 35,725 s.f. Consolidated Fire/Crash Rescue Station 
(Main Fire Station). The project will include facilities for new standardized 
Air Force fire station with modifications noted herein. The purpose of the 
project is to replace the existing Main Fire Station in Area C and the flight 
line station in Building 206. The new facilities will include an Apparatus 
Room, Fire Station Supply Storage, Operation Support Space, Administration, 
Training, a Base Communications Center, Living Areas, Recreation, and Dining 
Facility. The Apparatus Room shall be designed to accommodate all Wright-
Patterson Air Force Base crash and structural fire vehicles in a 7 bay (14 
stall) arrangement. Fire Station Supply storage shall be provided for fire 
fighting agents, hoses, fire extinguishers, self-contained breathing apparatus 
(SCBA), protective-clothing, laundry and tire storage. The Administration and 
Training Center will include, educational training, physical fitness areas, 
and administration areas for offices; chief’s bedroom, restrooms and storage.  
Residential and Living Areas for the 21 fire fighters per shift shall be 
provided with private bedrooms, personal closets, restrooms/showers, and 
laundry. Space for television viewing, quiet study, day room, kitchen, kitchen 
storage, serving, vending, and dining area shall all be provided. The project 
also includes new driveway(s), parking facilities, fencing, connection to 
existing utilities, removal of existing concrete aircraft apron, and 
demolition of existing buildings 11405, 20090, 30201, and 30206 (fire station 
vehicle single bay addition). There is a requirement for a crash response 
access road for the flight line to be constructed. The construction of this 
access road will be phased separately and must be coordinated with airfield 
operations. See drawings for construction limits. Utility connections and 
extensions include but are not limited to electrical service, domestic water, 
fire protection, sanitary & storm sewer, communications systems, cable TV, gas 
service and steam and condensate piping. Not required in the programming for 
the Main Fire Station is US Air Force Reserve Command / Air National Guard 
component as outlined in the Air Force Fire Station Design Guide. The new 
building and parking lots will be required to meet current Force Protection 
standoff requirements. The Contractor will be required to prepare original 
drawings using a CADD System (as defined in Section 01021) and shall supply a 
record of the as-built drawings on magnetic media in Microstation format to 
the Government at the completion of the project.  
 
BID OPTIONS - Refer to Section 01020, paragraph 1.1.12 FOR REQUIREMENTS.  
 
1.2 Construction Phasing requirements are outlined in Specification Section 
01020 GENERAL DESIGN REQUIREMENTS. 
 
1.3 RFP DOCUMENTS 
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1.3.1 These RFP documents set forth the parameters for the development of a 
full and complete design. 
 
1.3.2 These RFP documents are provided as a performance standard.  The 
Contractor is required to independently prepare and submit for approval a 
complete Design. The Contractor’s Design Professionals shall independently 
confirm and be responsible for the technical accuracy and adequacy of all 
aspects of the design.  
 
1.3.3 Where conflicts or question arise regarding the application of the 
requirements outlined in the contract documents, the following order of 
precedence shall apply: 

 
• RFP specification section 01020 
• RFP specification section, 01021 
• RFP specification section 01010 
• UFGS Guide Specifications 
• RFP Drawings 
• WPAFB Base Facility Standard 
• Air Force Fire Station Design Guide 

 
1.3.4 The RFP documents are intended to define the functional and aesthetic 
project Design/Build requirements.  The contractor is responsible for the 
design and coordination necessary to provide a complete and useable facility 
in accordance with the RFP requirements.  The RFP documents are not intended 
to be construction documents.  It is expected that the contractor will 
investigate the RFP requirements and independently further develop the design 
to sufficiently prepare a proposal.  The Contractor shall involve their 
subcontractors (including their designer) in the preparation of the proposal.   
 
1.4 PROPOSAL REQUIREMENTS 
 
1.4.1 Respondents to this Request for Proposal (RFP) must provide sufficient 
data and detail in their proposal, as indicated in Section 00115 of this 
solicitation. 
 
1.5 UTILITIES 
 
1.5.1 Unless noted otherwise in this solicitation, respondents shall assume 
that adequate utility capacities for power, communications, gas, high 
temperature hot water (HTHW), communications, cable TV, water, sanitary sewer, 
and storm sewer are available at the site to support the facility.  Upgrading 
the existing utilities (unless noted otherwise) outside the limits of 
construction is not a part of this project. 
 
1.6 CODES AND STANDARDS 
 
1.6.1 Comply with the applicable latest state, local and National Codes & 
Standards, requirements of product manufacturers, authorities having 
jurisdiction and requirements of these RFP documents in the preparation of the 
project final design and construction. The latest edition of the Codes and 
Standards applicable to this project include, but are not limited to (where 
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there are discrepancies between codes the most stringent requirement shall 
apply) the following: 
 
§ Wright-Patterson Base Facility Standard 
§ Air Force Fire Station Design Guide (replace references to the UBC with 

the current IBC) 
§ UFC 1-200-01 Design: General Requirements 
§ UFC 3-600-01 Fire Protection 
§ International Building Code (IBC) 2003 
§ NFPA 13 
§ NFPA 72 
§ NFPA 101, Life Safety Code 2003 
§ ASHRAE Fundamentals Handbook  
§ ASHRAE Standard 62 
§ International Plumbing Code 
§ International Mechanical Code  
§ National Electrical Code  
§ Occupational Safety and Health Act (OSHA) - applicable standards and 

regulations of the latest edition 
§ Asphalt Institute Standards 
§ American Concrete Institute (ACI) 
§ Architectural Woodwork Institute (AWI) 
§ American National Standards Institute (ANSI) 
§ American Welding Society (AWS) “Structural Welding Code” 
§ American Water Works Association (AWWA) 
§ American Society for Testing and Materials (ASTM) 
§ NFPA 75 
§ Americans with Disabilities Act Accessible Guidelines (ADAAG) 
 
Where there are conflicts between the Base Facility Standard and any building 
code, the building code will govern.   
 
1.7 SPECIFICATIONS 
 
1.7.1 The RFP is intended to provide minimum standards for quality of 
materials and construction.  The RFP shall be used by the Design/Build 
Contractor as the basis for development of a comprehensive specification  
 
* Amendment #0001 
1.7.2 The UFGS specifications shall be used for this project. The D/B 
contractor shall select the appropriate master specification sections for 
editing as is appropriate for the design prepared. The UFGS master 
specifications ensure a level of quality expected in Military Construction 
and, in many cases, exceed what is required for a merely functional project. 
The Government has included these requirements for a number of reasons, 
including better efficiency, longer life, less maintenance, etc. Guide 
specification paragraphs describing materials and equipment that are to be 
used on this project, as well as the associated installation, execution, and 
general requirement paragraphs, shall be retained verbatim in the final 
specifications. Paragraph numbering shall not be altered. Inapplicable 
paragraphs shall be replaced with the words "Not Used" while retaining the 
paragraph number. UFGS specifications may be obtained from the Louisville 
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District Corps of Engineers website at http://www.lrl.usace.army.mil/ed/. The 
UFGS master specification shall be modified where applicable to comply with 
the requirements of the WPAFB Base Facility Standard. * Amendment #0001 
 
1.7.3 The Design/Build Contractor shall provide a final typed copy of United 
Facilities Guide Specifications (UFGS) for the design. Where applicable, the 
contractor shall use the Louisville District Corps of Engineers version of the 
guide specifications (LRL version). The guide specifications shall be edited 
within the technical guidelines of the specifications only. Substitutions 
outside these technical guidelines are not acceptable without prior approval 
of the contracting officer. 
 
1.8 USE OF THE PROJECT SITE 
 
1.8.1 Contractor shall have use of the project site for execution of the work 
as defined in the requirements of Construction Considerations and Use of 
Premises outlined in Section 01020.  Entrance into and interface with the 
surrounding facilities shall be coordinated in advance with the Contracting 
Officer.  The project site is “secured” within the fenced boundaries of the 
Base. Access will require advance notice and security passes at all times. 
 
1.9 SAFEKEEPING OF PRODUCTS AND MATERIALS 
 
1.9.1 Contractor shall assume full responsibility for protection and 
safekeeping of products and materials stored on the site under this Contract. 
 
1.10 AS-BUILT DRAWINGS 
 
1.10.1 Contractor shall provide as-built drawings (electronic file) to the 
Contracting Officer.  Refer to Paragraph 1.9 AS-BUILT DOCUMENTS FOR DESIGN 
BUILD PROJECTS in Section 00800 and the Base Facility Standard for specific 
requirements.    
 
1.11 PERMITS 
 
1.12.1 Contractor is required to investigate, submit for any permits necessary 
for the design and construction of this facility.  All permit applications 
shall be submitted to the Contracting Officer Representative; refer to Section 
01020 for environmental permitting requirements (Contractor will pay all 
permit fees). 
 
1.12 SHOP DRAWING REVIEW AND APPROVAL 
 
1.12.1 Contractor’s “Designer of Record” shall be required to review and 
approve all shop drawings that are required by the design.   
 
1.12.2 Submittals for shop drawings shall be in accordance with Section 01331.  
Government will review these submittals for compliance with the contract. 
 
PART 2 - DESCRIPTION OF RFP PROCESS 
 
2.1 GENERAL 



WPAFB – Consolidated Fire/Crash Rescue                         Amendment #0001 

SECTION 01010 Page 5 

 
2.1.1 This project will be designed and constructed by a single firm or team 
of firms (the Contractor), that has registered architects and engineers 
employed by or subcontracted to their organization.  The Contractor is 
responsible for the design and construction whether the Contractor uses 
architects and engineers from within his organization or subcontracts with an 
outside Architect/Engineer firms(s) for design services. 
 
2.1.2 An outline description of the Design-Build (DB) process follows: 
 
2.2 PROPOSAL PHASE 

 
2.2.1 The Proposal Phase includes that time from announcement of the project 
through the selection process and the final award of the contract to the 
successful Offeror.   
 
2.2.2 To be considered for selection, respondent must submit all required 
documents as specified in Section 00115.  
 
2.2.3 The Corps of Engineers will evaluate the proposals and will award the 
contract to a single Offeror based upon criteria, which is outlined in Section 
00130 (Proposal Evaluation Criteria). 

 
2.3 DESIGN & CONSTRUCTION PHASE 
 
2.3.1 Refer to specification section 01021 for information regarding the 
requirements during design and construction. 
 
PART 3 - PROJECT SCHEDULE 
 
3.1 GENERAL  
 
3.1.1 The Contractor shall complete the entire work ready for use as stated in 
Section 00800. 
 
3.1.2 As part of the Proposal, Offerors shall submit schedule. See section 
00115.  
 
3.1.3 The schedule must allow 21 days after receipt for Government review of 
each design submittal.  If the submittal arrives on Friday or a weekend, the 
review time starts on the following Monday.  Sufficient time should be 
included in the schedule for mailing, a review meeting at Wright-Patterson 
AFB, correction of the documents by the contractor and backcheck of the 
corrections by the Government and the contractor together, at each design 
submittal. 
 
3.1.4 The contractor must ensure that all elements of his team concur in the 
design and in responses to comments before being submitted to the Government 
for review.  Delays because sub-contractors do not agree with the design or 
comment responses will be the Contractor’s responsibility. 
 
3.2 SUMMARY LIST OF MAJOR MILESTONE EVENTS DURING DESIGN & CONSTRUCTION 
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1. Contract Award/Design Notice to Proceed (NTP). 
2. Submit Design Quality Control Plan.  
3. Predesign/build Meeting and Voluntary Partnering Workshop. 
4. Conduct Design Charette 
5. Submit Part 1 Uncorrected Final Design. 
6. Receive Government Review Comments. 
7. Conduct Review Meeting. 
8. Distribute comments, responses and meeting minutes. 
9. Make design corrections/revisions to design. 
10. Part 1 100% Design Backcheck. 
11. Submit Part 1 Certified 100% Design. 
12. Part 1 Construction NTP. 
13. Submit Part 2 Uncorrected Final Design. 
14. Receive Government Review Comments. 
15. Conduct Review Meeting. 
16. Distribute comments, responses and meeting minutes. 
17. Make design corrections/revisions to design. 
18. Part 2 100% Design Backcheck. 
19. Submit Part 2 Certified 100% Design. 
20. Part 2 Construction NTP. 
21. Project Substantial Completion 

 
 
 

END OF SECTION 
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SECTION 01020 

 
GENERAL DESIGN REQUIREMENTS 

 
PART 1 - GENERAL 
 
1.1 GENERAL REQUIREMENTS: 
 
1.1.1 The basic requirements for this facility are outlined in the Air Force 
Fire Station Design Guide (included as part of this RFP). Section 01020 GENERAL 
DESIGN REQUIREMENTS is intended to supplement and modify the requirements of the 
Air Force Fire Station Design Guide as appropriate for this specific 
installation.  
 
1.1.2 Provide all labor, equipment, supplies, consultant services and materials 
to design and construct a 35,725 s.f. Consolidated Fire/Crash Rescue Station 
(Main Fire Station). The project will include facilities for new Air Force fire 
station with modifications noted herein. The purpose of the project is to 
replace the existing Main Fire Station in Area C and the flight line station in 
Building 30206. The new facilities will include an Apparatus Room, Fire Station 
Supply Storage, Operation Support Space, Administration, Training, a Base 
Communications Center, Living Areas, Recreation, and Dining Facility. The 
Apparatus Room shall be designed to accommodate all Wright-Patterson Air Force 
Base crash and structural fire vehicles in a 7 bay (14 stall) arrangement. Fire 
Station Supply storage shall be provided for fire fighting agents, hoses, fire 
extinguishers, self-contained breathing apparatus (SCBA), protective-clothing, 
laundry and tire storage. The Administration and Training Center will include 
educational training, physical fitness areas, and administration areas for 
offices; chief’s bedroom, restrooms and storage.  Residential and Living Areas 
for firefighters shall be provided with private bedrooms, personal closets, 
restrooms/showers, and laundry. Space for television viewing, quiet study, 
dayroom, kitchen, kitchen storage, serving, vending, and dining area shall all 
be provided. The requirement for vehicle maintenance as outlined in the Fire 
Station Design Guide is NOT required for this project. The project also includes 
new driveway(s), parking facilities, fencing, connection to existing utilities, 
removal of existing concrete aircraft apron, and demolition of existing 
buildings 11405, 20090, 30201, and 30206 (fire station vehicle single bay 
addition only). See drawings for construction limits. Utility connections and 
extensions include but are not limited to electrical service, domestic water, 
fire protection, sanitary & storm sewer, communications systems, cable TV, gas 
service and steam and condensate piping. Not required in the programming for the 
Main Fire Station is US Air Force Reserve Command / Air National Guard component 
as outlined in the Air Force Fire Station Design Guide and the vehicle 
maintenance area. The new building and parking lots will be required to meet 
current Force Protection standoff requirements. 
 
1.1.3 This facility shall comply with all requirements stated herein, including 
the Air Force Fire Station Design Guide, Base Facility Standards (included as 
part of this RFP). Design and construction shall not exceed the maximum gross 
area for individual spaces and the entire building as outlined in the documents 
Programming Matrix. 
 
1.1.4 Contractor will have full access and use of the project site defined by 
the construction limits (see drawings). All project requirements (building, 
parking, access, site amenities, etc.) must be constructed within the 
construction limits. Site layout and construction shall comply with the 
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requirements of Section 01020, Part 5 – Antiterrorism Force Protection 
Construction Requirements. In particular, the contractor should note the 
required standoff distances for design and construction.  
 
* Amendment #0001 
1.1.5 All aspects of this project, including but not limited to, the RFP 
requirements, demolition of facilities, extension, interface, relocation and 
connection of all required utilities, and all necessary site demolition and 
development are included in this Design/Build contract.  * Amendment #0001 
 
1.1.6 Site survey, Site Utility Plan, a building module plan within the Air 
Force Fire Station Design Guide, construction limit drawings, and attached 
programming schedule are provided as guidance in outlining the project 
development requirements. The Contractor will be fully responsible for preparing 
independently developed 100% complete design documents. 
 
1.1.7 All items listed in Section 01020 - GENERAL DESIGN REQUIREMENTS are 
included to define the scope of the complete design and construction 
requirements for this contract. The Contractor is responsible to develop a 
complete design, sufficient to fulfill the requirements of this RFP.  Refer to 
SECTION 01021, DESIGN SUBMISSION REQUIREMENTS AFTER AWARD for design submittal 
requirements.  
 
1.1.8 Information included in this RFP is provided as general guidance for 
design, construction and quality. It shall be the Design/Build Contractor’s 
responsibility to verify the accuracy of the information provided.  
 
1.1.9 Affirmative Procurement is defined as the process of purchasing 
environmentally preferable products, especially products manufactured from 
recycled and reclaimed materials.  The United States Environmental Protection 
Agency (USEPA) has designated 54 guideline items in the Comprehensive 
Procurement Guideline (CPG) III for mandatory procurement.  These CPG products 
are products that are or can be made containing recycled materials.  A current 
detailed listing of these products and recycled content requirements can be 
found on USEPA’s web site at http://www.epa.gov/cpg/products.htm  In the CPG, 
the USEPA organizes these items into 8 product categories as follows: 
 
 1.  Construction Products 
 2.  Landscaping Products 
 3.  Non-paper Office Products 
 4.  Paper and Paper Products 
 5.  Park and Recreation Products 
 6.  Transportation Products 
 7.  Vehicular Products 
 8.  Miscellaneous Products 
 
1.1.9.1 The Design/Build Contractor is required to research, propose, and 
utilize these designated products, and any other recycled-content products 
available in the market place.  CPG products with the highest percentage of 
recovered materials practicable shall be utilized, unless otherwise specified, 
or if one or more of the following exemptions apply: 
 
 1.  Does not meet appropriate performance specifications. 
 2.  Is not available competitively (from two or more sources). 
 3.  Is not available within a reasonable time frame. 
 4.  Is only available at an unreasonable price. 
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1.1.9.2 The contractor shall certify that the percentage of recovered materials 
to be used in the performance of the contract will be at least the amount 
required by applicable specifications or other contractual requirements, and 
shall also estimate the percentage of total material utilized for the 
performance of the contract which is recovered material.  If CPG products are 
not utilized, the contractor shall provide written explanation and documentation 
as to why the products were not used. 
 
1.1.10 The Contractor shall comply with a LEED’s (Leadership in Energy and 
Environmental Design) checklist during development as per the U.S. Green 
Building Council’s Green Building Rating System.™ A “certified” building is not 
required. The LEED project checklist includes the following sections and shall 
be filled-out by the Contractor:  
 
 1.  Sustainable Sites 
 2.  Water Efficiency 
 3.  Energy & Atmosphere 

4. Materials & Resources 
5. Indoor Environmental Quality 
6. Innovation & Design Process 

 

Contractor shall make every effort to salvage 50% of the building materials form 
the demolition of buildings included as part of this work. 
 
1.1.11 Provide a main mechanical room for the project. Service access, 
aesthetics, functional considerations, code and force protection requirements 
shall each be addressed to the satisfaction of the Government in the design and 
construction of the space(s). In addition, design and construct a diesel fuel 
generator and three (3) day tank with screening outside the building. Refer to 
Part 6 of Section 01020 for mechanical systems requirements. 
 
1.1.12 Bid Options: Provide the following Bid Option Items: 
 
§ BID OPTION #1 – EMERGENCY GENERATOR: See paragraph 2.16.4.3 for 

requirements. 
§ BID OPTION #2 – CCTV SYSTEM: See paragraph 7.4.4 for requirements 
§ BID OPTION #3 – CRASH RESCUE VEHICLE ACCESS PAVING: See paragraph 2.6.2 

and 2.85 for requirements 
§ BID OPTION #4 – WINDOW BLINDS: See paragraph 3.4.7.1 for requirements. 

 
1.2 AIRFIELD OPERATIONS 
 
1.2.1 The Air Force AICUZ program is intended to reduce the potential for 
aircraft mishaps in populated areas. Three safety zones are designated at the 
end of all active runways: Clear Zone, APZ I and APZ II. The Clear Zone 
represents the most hazardous area. The proposed site for the new Fire Station 
is located outside of all APZs. 
 
1.2.2 The new Fire Station will be located immediately adjacent to active 
taxiway “B”. The Design/Build Contractor will be required to coordinate his 
activities closely with the Contracting Officer and secure the construction 
area. The limits of the construction area are shown on the drawings. The 
Design/Build Contractor will be required to repair any damage created as a 
result of construction activities to the aircraft-parking apron or taxiway. 
Contractor will be required to coordinate construction equipment placement, 
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access and use on the site due to the close proximity to the taxiway. 
Construction activities shall not impair access to Buildings 30145 and 30206. 
 
1.2.3 Accomplish all construction work on the taxiways and parking aprons with 
extreme care regarding the operation of aircraft. Cooperate closely and 
coordinate with the Airfield Manager and the Contracting Officer. Park equipment 
in an area designated by the Contracting Officer. Under no circumstances shall 
equipment be parked overnight or for any extended period of time in the 
proximity of taxiways. Leave no material in areas where extreme care is to be 
taken regarding the operation of aircraft. 
 
1.2.4 Schedule work to conform to aircraft operating schedules. The Government 
will exert every effort to schedule aircraft operations so as to permit the 
maximum amount of time for the Contractor’s activities; however, in the event of 
emergency, intense operational demands, adverse wind conditions, and other such 
unforeseen difficulties, the Contractor shall discontinue operations at the 
specified locations in the aircraft operational area for the safety of the 
contractor, military personnel and the Government. Submit a schedule of work 
that will impact the operation of the parking apron or taxiway to the 
Contracting Officer. Describe the work to be accomplished, location of the work, 
noting distances from the taxiways, buildings and other structures as necessary. 
Provide dates and hours the work is to be accomplished. Keep the approved 
schedule of work current and notify the Contracting Officer of any changes prior 
to beginning each day’s work. 
 
1.2.5 During daylight, mark stationary and mobile equipment with FAA / AF 
approved, international orange and white-checkered flags, mark the materials and 
work with yellow flags. 
 
* Amendment #0001 
1.2.6 During nighttime, which begins 2 hours before sundown and ends 2 hours 
after sunrise, mark stationary and mobile equipment, materials with FAA / AF 
approved markers and the work with red  flashing lights. When directed by the 
Contracting Officer the red lanterns will be turned off or color of the globes 
changed. *Amendment #0001 
 
1.2.7 Open only those trenches for which material is on hand and ready for 
placing therein. As soon as possible after the material has been placed and work 
approved, backfill and compact trenches as specified. 
 
1.2.8 The Contractor is advised that aircraft operations will produce extremely 
high noise levels and will induce vibrations in the pavements, structures and 
equipment in the vicinity of the airfield. This may result in high velocity 
flying debris in the area. The Contractor shall be responsible for providing all 
necessary ear protective and other safety devices for his personnel, for 
insuring protection of his equipment, and for scheduling the work to eliminate 
hazards to his personnel and equipment and to prevent damage to work performed 
by him. 
 
1.2.9 Obtain an approved Work Clearance Request (AF Form 103) prior to the start 
of excavation, digging or work that disrupts aircraft flow, vehicular traffic 
flow, utility services or routine airfield operations activities. 
 
1.2.10 Airfield Manager will provide necessary battery powered radios, including 
one radio for the tower. During work within the taxiway area, an operator will 
be available for radio contact with the tower at all times. Radio frequency 
shall be approved by the tower. Radios requirements will be provided by and 
briefed by the Airfield Manager. 
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* Amendment #0001 
 
  1.3   CONSTRUCTION PHASING 
 
1.3.1    The project consists of three separate components as follows: 
§ Phase 1 - New Fire Station, installation of airfield access gate on north 

side of Building 30206 & personnel vehicle parking lot. 
§ Phase 2 – Airfield Fire Crash Rescue Access Path 
§ Phase 3 – Demolition of Buildings 11405, 20090, 30201 & 30206 (Partial). 

 
 1.3.2 Coordinate the timing of construction of the Airfield Fire Crash Access 
Path with the Contracting Officer. Work shall be performed at dates and times as 
specified by the Contracting Officer.  Pay special attention to Airfield 
Operations requirements when planning and executing this work. 
 
 1.3.3  Construction of the new 30-foot vehicle access gate at the north end of 
Building 30206 shall be completed as the first item of construction under this 
contract. The contractor shall coordinate the exact location of the new gate and 
fencing with the Contracting Officer. Demolish existing fence as required to 
accommodate the new gate location. Repair holes or damage to the existing paving 
from removals as required. 
 
 1.3.4 The new Fire Station construction shall be complete before the demolition 
of Buildings 11405, 20090, 30201 & 30206 (partial) can commence. The sequence of 
building demolition shall be as follows: 

§ Building 11405, 20090 & 30201 shall be demolished first. 
§ Building 30206 (partial) shall be completed last. * Amendment #0001 

 
PART 2 - SITE REQUIREMENTS 

2.1 EXISTING SITE CONDITIONS 
 
* Amendment #0001 
2.1.1  The project-building site is located along Skeel Avenue. The site is 
bounded on the north by building 30206, the south by building 30145. the East by 
Skeel Ave and the West by the furthest western edge of building 30145, facing 
the flight line. The new building, parking lots, access driveways, sidewalks, 
etc. will be located in this area. Refer to paragraph 2.3 for The site is 
relatively flat and currently incorporates lawn and a concrete aircraft-parking 
apron (aircraft parking spaces F1-F12). Underground utilities are prevalent in 
this area. The airfield is protected by flight line fence adjacent to a lawn 
area. The new airfield crash response access path will be routed from the new 
fire station, westward, across the existing concrete aircraft-parking apron to 
Taxiway “B”. Although most of this path extends across existing concrete apron, 
the far-west portion will require widening of the asphalt taxiway shoulder. In 
addition to the principal building site and crash response access path, 
demolition of buildings 11405, 20090, 30201, and 30206 (partial) is required. * 
Amendment #0001 
 
2.1.2 Existing site information is provided for the Contractor’s preliminary use 
in developing definitive design information for his proposal. Existing utility 
locations are plotted based on a topographic survey and existing utility plans. 
Contractor shall verify existing site topography and utilities prior to 
beginning any work on the site. The graphic scales on the civil drawings are 
approximate.  If it is necessary to scale the drawings, use an engineer’s scale.  
Properly plotted full size drawings scale at 1”=60’. 
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2.1.3 Prior to commencing subsurface excavation or fence removal, a Base Civil 
Engineering Work Clearance Request (AF Form 103) will be required. To obtain AF 
Form 103 all locations for digging will need to be clearly numbered or 
identified. In conjunction with AF Form 103, a clearance meeting will be 
required to clear the identified locations. 
 
2.1.4 A Geotechnical Assessment of the site has not been performed. For bidding 
purposes, assume an allowable bearing capacity of 2,500 psf for the primary 
building site. The Contractor is responsible for performing a complete 
geotechnical investigation. The following information shall be provided in the 
D/B contractor’s investigation: 
 

a. Recommended pavement designs for drainage, thickness, subgrade 
preparation and compaction requirements. 

b. Recommended foundation types, confirm allowable bearing 
pressure and bearing elevation. 

c. Recommended lateral earth pressure values for the design of 
retaining walls. 

d. Water table depth and solutions related to groundwater 
problems. 

e. Recommended subgrade compaction/preparation and subgrade 
reaction (k) for building slab on grades. 

f. Provide the site classification in accordance with Table 3-1 of 
TI 809-04; or site class as defined in Table 1615.1.1 in the 
2003 IBC. 

 
2.1.5 The primary site is located within the well field protection zone.  
Contractor shall comply with all Base and Ohio EPA Standards in regard to the 
storage of chemicals. 
 
2.2 SITE DEMOLITION 
 
2.2.1 Demolition and removal of the existing concrete apron, asphalt pavement, 
curbs, sidewalks and utilities is required as part of this project. Demolition 
may include but is not limited to the following: 
 

ú Asphalt Pavement 
ú Concrete curbs (& gutters) 
ú Concrete apron (approximately 15-inches thick) 
ú Chain link fence 
ú Existing storm sewer and drainage structures 
ú Existing water main, fire main, water services, fire hydrants, valves 

and appurtenances 
ú Existing sanitary sewer, manholes, and cleanouts 
ú Existing High Temperature Steam supply and return lines, Condensate 

Pressure Return lines, Vacuum Return lines, and appurtenances 
ú Existing underground and overhead electric conduits and cables, CATV, 

poles, manholes, transformers, switches and related equipment 
ú Communication conduits, cables and manholes 
ú Trees and vegetation 

 
* Amendment #0001 
2.2.2 Remove all apron striping (including striping for aircraft parking spaces 
F5 through F12) as required for new building, parking lot, and crash response 
access road. * Amendment #0001  
 
2.2.3 Adjust manholes to grade as required. 
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2.2.4 If possible, existing trees on the site should be retained and used as 
part of the overall site and landscape development plan. 
 
2.2.5 Demolition activities shall be sequenced so that the flight line remains 
secure at all times.  Temporary fence and/or gates shall be utilized as required 
to secure the flight line. 
 
2.2.6 Remove curb and grass on the Southeast corner of Building 30206 until it’s 
flush with the South face of the facility.  This driveway entrance will be 
reworked as part of the fire station development.  Maintain access to garage 
door on South side of Building 30206 throughout construction. 
 
2.2.7 Remove 90 degree chain link fence corner on the Northwest side of the 
steam pit that is Northeast of Building 30145. 
 
2.2.8 All pavement to be removed shall be sawcut, preferably at existing control 
joints. 
 
2.3 BUILDING LOCATION 
 
* Amendment #0001 
2.3.1 The new fire station shall be generally located as follows: The Western 
limits of the new building shall be located a minimum of 100-ft from the western 
North/South taxiway through airplane parking area “F” (taxiway between F1/F4 and 
F5/F8). The Northern limits of the new building shall be located a minimum of 
50-ft from existing Building 30206. The contractor shall reconfigure the 
existing gate at the south end of Building 30206 as required to function within 
the 50 ft. minimum setback for the new Fire Station. Finally, the Southern 
limits of the building development (including fencing and delivery roads) shall 
be located approximately 300-ft from existing Building 30145. This location will 
maximize available aircraft parking spaces in area “F”. The Design Build 
Contractor, within the limits set forth, will determine specific building 
location and orientation. The proposed personal vehicle parking area is located 
East of the new fire station and West of Skeel Avenue. Its location shall comply 
with force protection standards and allow for the development of aircraft 
parking area “F” South of the fire station. A representative area for 
construction of the building (including tire storage, dumpster enclosure, 
mechanical yard, access roads and fencing) is indicated on the drawings for 
guidance ONLY. * Amendment #0001 
 
2.3.2 The building shall be located within the limits set forth to minimize the 
requirement for relocation of existing major utilities. Underground utilities 
within the building footprint shall be relocated. 
 
2.3.3 Incorporate all applicable stand-off criteria (AT/FP, airfield operations, 
etc.) when locating the building. 
 
2.4 BUILDING DEMOLITION REQUIREMENTS 
 
2.4.1 Demolition of four buildings, 11405, 20090, 30201, 30206 (partial - fire 
station single vehicle bay only) shall be included in the scope of work. Refer 
to drawings for locations and information regarding the construction of the 
buildings. 
 
2.4.2 Building 30201 is shown on the plans and is located as follows: It is east 
of Skeel Avenue and is bounded by Van Patton Drive to the north, Allbrook Drive 
to the south, Skeel Avenue to the west and Pearson Road to the east. The 
building is a single-story Administration/Office Building constructed of 
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concrete masonry unit walls with an exterior insulation finish system. The attic 
and roof structure are timber-framed trusses. The existing Building 30201 
parking lot to the west shall remain. The Contractor shall repair any damage to 
the parking lot resulting from demolition activities. Access drives and walkways 
from the parking lot to adjacent streets shall be retained and repaired as 
necessary. Existing sidewalks/steps and handrail accessing Building 30201 doors 
shall be removed. Shrubs adjacent to the building shall also be removed. Repair 
edge of walkways, driveways and parking lot required as a result of removals. 
The building site shall be backfilled with engineered controlled earth fill and 
topsoil, finish graded and seeded.  
 
2.4.3 Building 30206 (Airfield Operations) is located north of the new 
construction site along the airfield. Demolition includes the Fire Station 
Vehicle Bay (north side of the building) only. The Building is a single-story 
vehicle bay facility constructed of a 12” concrete masonry unit wall and a roof 
structure of metal bar joists and metal decking. The Fire Station Vehicle Bay is 
a building addition and is not of historic significance. The Contractor is 
responsible for repairs to the remaining Building 30206 structure, HVAC, 
plumbing and fire protection (sprinkler) systems resulting from demolition 
damage and remaining conditions that do not match the contiguous or adjacent 
structure. The final condition of the remaining building after demolition shall 
result in an appearance that reflects no visible evidence of the demolition; 
i.e. a finished appearance. The building floor shall be removed and replaced 
with concrete paving designed and constructed to support fire and maintenance 
vehicles. Floor drains and sanitary piping shall be removed and capped.  Chain 
link fence shall be extended to secure the flight line and a new 30-ft wide 
automatic sliding gate installed. New sliding gate shall be operational before 
construction of the Main Fire Station Building commences. Building 30206 will be 
occupied during demolition. Provide any temporary measures necessary to maintain 
the operation of utilities and access to existing spaces remaining.  
 
2.4.4 Building 11405 (Communications Maintenance Facility) located on the west 
side of Communications Boulevard adjacent to Gate 15A (Area C). The building is 
a single-story Building constructed of concrete masonry unit walls, sloped wood 
truss roof, and a flat hollow core concrete planked roof with a concrete 
leveling course. Site items to be removed include concrete sidewalk, patio, and 
shrubs.  Portions of concrete and asphalt pavement to remain shall be saw cut. 
The building site shall be backfilled with engineered controlled earth fill and 
topsoil, finish graded and seeded. 
 
2.4.5 Building 20090 (Oil Drum Storage) is located north of Woodland Hill in 
close proximity to Gate 19B. The building is a single-story open structure 
currently being used as a storage shelter. The structure consists of a steel 
framed roof structure with a 9’ high fence below the perimeter of the roof.  
Site items to be removed include the gravel driveway, ditch box culvert and 
headwalls, and a corrugated metal pipe.  The street ditch shall be restored with 
riprap to match existing. The building site shall be backfilled with engineered 
controlled earth fill and topsoil, finish graded and seeded. 
 
2.4.6 Demolition for each building shall include the primary structure, 
foundations, paving and underground utilities serving the building. All existing 
building materials, slabs, footings, gravel parking base, paving materials, 
drainage structures, piping, vegetation, debris, and unsuitable surface soils 
shall be removed from the site and shall be properly disposed of at an 
appropriate “off-Base” location. Suitable topsoil shall be stockpiled for use in 
final grading. During stripping and rough grading, positive surface drainage 
shall be maintained to prevent the accumulation of water.  
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* Amendment #0001 
All building demolition will be accomplished after the new Fire Station has been 
constructed and is occupied. Building 30206 (partial) will be the last structure 
demolished. * Amendment #0001 
 
* Amendment #0001 
2.4.7 For each building demolition, cap utilities a minimum of 24” below grade 
at the building and remove lateral back to the main including replacing the 
connection to the main with a straight section of pipe. Remove building 
electrical service feeder to nearest switch or disconnecting device. Remove 
steam and condensate lines to nearest manhole and provide return loop to insure 
the system continues to operate properly. Provide final “As-Built” drawings 
indicating the extent of removals and location of capped utilities. Maintain in 
service any utilities serving other facilities that are routed through the 
demolition site. * Amendment #0001 
 
2.5 ENVIRONMENTAL CONSIDERATIONS 
 
2.5.1 A complete environmental survey identifying the presence of hazardous 
materials for the Fire Station construction site and buildings to be demolished 
is not available. Asbestos containing materials (ACM) are known to exist in 
Buildings 30201 and 30206. Following are the building demolition Hazardous 
Materials requirements: 
§ Include an allowance of $120,000 for removal, abatement and proper 

disposal of any hazardous materials found at the Fire Station construction 
site (including underground utilities) and in the existing structures to 
be demolished. 

§ The contractor shall complete a comprehensive hazardous materials 
environmental survey and report for each of the buildings to be 
demolished. The Report shall identify existing conditions, presence of any 
hazardous materials, recommendations for abatement and disposal and a 
detailed cost for the required abatement and disposal. A contract 
modification (deduct or add) will be executed against the $120,000 
contract allowance. 

§ The following hazardous materials may be encountered: 
q Asbestos Containing Materials (ACM) 
q Lead Containing Paint (LCP) 
q Mercury Containing Lamps (MCL) 
q Poly Chlorinated Biphenols (PCB) 
q Refrigerants 

§ Asbestos removal shall be in accordance with Section 02081 REMOVAL AND 
DISPOSAL OF ASBESTOS CONTAINING MATERIALS. 

§ Lead Based Paint shall be handled in accordance with Section 02090 REMOVAL 
AND DISPOSAL OF LEAD PAINT CONTAINING MATERIAL 

§ Mercury Containing Lamp removal shall be in accordance with Section 02083D 
REMOVAL OF MERCURY CONTAINING LAMPS 

§ PCB removal shall be in accordance with specification section 02083C 
REMOVAL OF POLYCHLORINATED BIPHENYL FLUORESCENT LIGHT BALLASTS 

§ Refrigerants shall be recovered in accordance with specification section 
02091 OZONE DEPLETING SUBSTANCE RECOVERY. 

§ The presence of asbestos Demolition crews will be responsible for adhering 
to applicable health and safety regulations. 

 
2.5.2 It is assumed that steam piping in the vicinity of the New Fire Station 
construction site has asbestos insulation.  Relocation of existing piping and 
tie-in for the building utility connection shall anticipate the removal and 
disposal of asbestos insulation. 
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2.5.3 It is anticipated that transite water pipe will not be encountered. 
 
2.6 SITE PREPARATION 
 
2.6.1 Prior to commencing with Phase 1 work, a temporary construction chain link 
fence and water-filled jersey median barriers shall be installed to protect the 
flight line. This system will extend from the existing flight line fence 
Northeast of Building 30145 (minimum 165-ft North of Building 30145), Westward, 
to the West edge of existing Building 30145; then, extend northward to a point 
approximately 50-ft South of Building 30206; then, extend Eastward to meet the 
existing chain link flight line fence. Temporary chain link fence shall be 7-ft 
tall with 3 strands of barbed wire (total fence height=8-ft), with posts 
attached to the water-filled jersey barriers.  Top and bottom rails are not 
required.  Comply with the following specifications:  ASTM F626, ASTM F669, ASTM 
F1083, Federal Specification RR-F-191/1, Type I, and ASTM A 392. A polypropylene 
safety fence shall also be installed around the perimeter of the construction 
area. All existing concrete apron paving, asphalt pavement, curbs, sidewalk, 
chain link fencing, utilities, drainage structures and piping, vegetation, 
trees, shrubs, and debris shall be removed from the construction area and 
ultimately removed from the Base. Suitable topsoil shall be stockpiled for use 
in final grading. Any required borrow material will need to be brought to the 
site from sources off of the Base. During stripping and rough grading, positive 
surface drainage shall be maintained to prevent the accumulation of storm water. 
The contractor shall coordinate staging and stockpile areas with the Contracting 
Officer. 
 
2.6.2 BID OPTION #3 - Phase 2 work consists of widening the asphalt concrete 
shoulders to fill in the apex between the aircraft parking apron and taxiway “B” 
as shown in the drawings. It shall be coordinated with the Contracting Officer 
for access and executing the work. Existing Taxiway “B” will be closed for 
portions of the construction period. Coordinate operation of Taxiway “B” with 
Airfield Management. Weekend or after hours work may be required. The site shall 
be stripped of all topsoil and vegetation. All existing asphalt paving, taxiway 
lights, conduit, drainage structures, and piping shall be removed.  Suitable 
topsoil shall be stockpiled for use in final grading.  Unsuitable material and 
debris shall be removed from the site. Any required borrow material will need to 
be brought to the site from sources off of the Base. The area shall be proof 
rolled prior to constructing the roadway. All soft areas shall be replaced with 
ODOT Item 304 aggregate base.  Contractor shall comply with all provisions of 
the Geotechnical Report required as part of the design/build work. Storm 
drainage must be maintained during and after construction. Additional catch 
basins shall be provided as needed. Temporary taxiway lighting shall be provided 
as per Airfield Management. Existing taxiway lights that are removed shall be 
replaced with semi-flush mounted taxiway light fixtures to accommodate the 
pavement.  It is anticipated that ten lights will need removal and replacement. 
 
2.6.3 Sediment and erosion control measures shall be installed and maintained by 
the contractor for the duration of the construction. These measures and other 
best management practices shall be implemented prior to commencement of 
earthwork. The Contractor shall comply with all provisions of the Ohio Rainwater 
and Land Development Manual and Wright Patterson Air Force Base policies 
regarding runoff control. The Contractor shall comply with all requirements of 
the Ohio EPA. Specific erosion control measures include, but are not limited to, 
providing silt fences to filter sheet runoff, straw bales around inlets and 
temporary seeding as required. All permits are to be paid by the contractor. A 
copy of all permit application/correspondence shall be provided to the 
Contracting Officer. Contractor shall prepare applications and pay permits for 
EPA NOI and NOT permits. 
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2.6.4 The Contractor shall prepare a Notice of Intent application with payment 
and submit to 88 ABW/EMO for review.  88 ABW/EMO will forward the application 
and payment to the Ohio EPA.  The NOI must be approved by the Ohio EPA prior to 
any soil being disturbed.  The Contractor shall comply with all erosion control 
requirements of the Ohio EPA. Specific erosion control measures include, but are 
not limited to, providing silt fences to filter sheet runoff, straw bales around 
inlets and temporary seeding as required. 
 
2.6.5 Upon completion of the construction project, a Notice of Termination shall 
be submitted to the 88 ABW/EMY, Design Program Manager, for submission to the 
OEPA. 
 
2.6.6 Protect the surrounding areas and repair any pavement or site feature that 
is disturbed or damaged during the project construction.  All temporary 
facilities (i.e. fencing, etc.) shall be removed after construction. 
 
2.6.7 Do not locate the new Building over existing utilities.  Reroute existing 
utilities within the building footprint area. 
 
2.6.8 Burning will not be permitted. 
 
2.6.9 Blasting will not be permitted. 
 
2.7 GRADING 
 
2.7.1 Minimum filling operations are anticipated. Before any required filling 
operations begin, representative samples of the proposed fill material shall be 
tested to determine the maximum dry density, optimum moisture content, natural 
moisture content, gradation, and plasticity of the soil for quality control 
during grading compaction operations needed. 
 
2.7.2 All compacted fill should be constructed by spreading satisfactory 
material in loose layers not more than 8-inch thick and compacting to densities 
established by the geotechnical engineer. It is anticipated that compaction 
under pavement and structures will be to 95% of the material’s maximum dry 
density per ASTM D 1557 (modified proctor) at a moisture content within 2% of 
the optimum moisture content; Lawn areas will be compacted to 90% modified 
proctor. 
 
2.7.3 Storm water from open excavations and trenches shall be monitored and not 
permitted to flow directly into natural watercourses. 
 
2.7.4 Finish grade will be established a minimum 6-in below finish floor line 
(except at driveways and ADA accessible entrances) and graded to drain away from 
the building at 5% minimum slope. 
 
2.7.5 The lawn area adjacent to the taxiway paved shoulders shall be graded as 
follows: 1-1/2” drop off the edge of pavement; then, 5% slope for the first 10-
ft; beyond 10-ft, slope at 2% minimum, 4% maximum. 
 
2.8 SITE ASPHALT PAVING, SIDEWALK & CONCRETE CURBS 
 
* Amendment #0001 
2.8.1 A new asphalt concrete (AC) or portland cement concrete (PCC) parking lot 
shall be installed on the west side of Skeel Avenue to maximize the number of 
parking spaces on the west side of Skeel Avenue. Parking count shall be no less 
than 75 vehicles. Provide an AC or PCC driveway with loading zone and 10 
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additional parking spaces for mission essential vehicles adjacent to the new 
building. Delivery trucks shall be provided access to a loading/unloading area 
adjacent to the fire extinguisher storage area and Kitchen. Pavement strength 
and geometrics for this truck access shall accommodate an AASHTO WB50 design 
vehicle. * Amendment #0001 
 
2.8.2 Asphalt pavement shall be provided as necessary to rework the driveway 
into Building 30206 across from Van Patton.  Curbs shall be reworked in this 
area to ease access into the garage South of the building. 
 
2.8.3 PCC pavement shall be provided for crash and structural fire fighting 
vehicles adjacent to the new building. PCC pavement shall be extended from the 
building to Skeel Avenue and shall be the full width of the Apparatus Room. On 
the flight line side, PCC pavement shall be installed from the building to the 
existing concrete apron for the entire building width. The concrete apron on the 
structural response side of the building shall be sufficient for any fire, crash 
or rescue vehicles to turn around and back into the Apparatus Room without 
blocking traffic on Skeel Avenue. Pavement designs shall be as per the Base 
Facility Standards and Unified Facilities Criteria (UFC) 3-260-02 to accommodate 
the design vehicle for 50 movements per bay per day. Maximum depth is 12-inches. 
Concrete pavement in areas not subjected to truck traffic may be designed for 
applicable (lighter) loadings. The design vehicle load is based on the TI-3000 
with snozzle vehicle. Design the pavement to accommodate a vehicle turning 
circle of 160-ft. (diameter). 
 
2.8.4 PCC pavement shall also be provided for the area uncovered as part of the 
partial Building 30206 demolition. Pavement design shall be for the TI-3000 
snozzle vehicle with 50 movements/day. 
 
2.8.5 Bid Option #3: Asphalt pavement shall be provided for the crash response 
access pavement. Pavement strength and geometrics for this pavement shall 
accommodate a TI-3000 with snozzle with a weight of 80,900 lbs. and a turning 
circle of 160-ft. (diameter). Pavement designs shall be as per the Base Facility 
Standards and Unified Facilities Criteria (UFC) 3-260-02. Approximate extent of 
paving is shown on the plans. Sawcut and remove a portion of existing asphalt 
shoulders to provide a vertical surface for abutting new asphalt pavement with 
existing. Slope pavement as per UFC 3-260-01 at a maximum slope of 2.0% towards 
the grass infield. 
 
2.8.6 Concrete sidewalks shall be provided from the parking areas to the 
building. Handicap accessible ramps shall be provided per ADA requirements.  
Concrete sidewalk shall be 4-ft wide, minimum. 
 
2.8.7 Parking areas shall be laid out with typical vehicle spaces measuring 9-ft 
X 18-ft. Aisles shall be 25-ft wide for 2-way traffic. Handicap accessible 
parking spaces shall be provided per ADA requirements.  
 
2.8.8 All materials for the paving, sidewalk and curbs shall be in accordance 
with the latest edition of the Ohio Department of Transportation Construction 
and Materials Specifications or in accordance with the Base Facility Standard, 
whichever is more stringent. Design pavements for a 20-yr lifespan. 
 
2.8.9 Parking lots shall be designed for a 20-year life span for light-duty 
automobile traffic.  
 
2.8.10 Specifications and Materials 
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q Plain Concrete Pavement – ODOT Item 452 with Class C concrete per 
ODOT Item 499. Provide minimum 28-day compressive strength of 4,000 
psi. Provide 28-day flexural strength of 650 psi. 

q Asphalt Concrete Surface Course – ODOT Item 448, Type 1 with PG 64-
22 Binder 

q Asphalt Concrete Intermediate Course – ODOT Item 448, Type 1 with PG 
64-22 Binder 

q Asphalt Concrete Base Course – ODOT Item 301 with PG 64-22 Binder 
q Aggregate Base – ODOT Item 304 
q Tack Coat – ODOT Item 407 (.075 gal/SY) 
q Prime Coat – ODOT Item 408 (0.40 gal/SY) 
q Concrete Sidewalk – ODOT Item 608, plain concrete, 4-inches thick; 

tooled joints at 4-ft spacing 
q Concrete Curb – ODOT Item 609, 6-in x 24-in per base standards 
q Concrete Curb & Gutter – ODOT Item 609 & ODOT Std. Dwg BP 5.1, Type 

2 (or match existing). 
q 1” chock course drainage layer of #9/#11 stone is required for all 

concrete and asphalt pavement 
 
2.8.11 Typically PCC pavement shall be designed as non-reinforced pavement. 
Joints shall be spaced at a maximum of 15-ft unless engineering calculations 
indicate otherwise. In areas where odd shaped slabs occur (e.g. the length of 
slab exceeds width of slab by more than 25%), welded wire fabric, ASTM A185, 
shall be added to offset temperature related stresses. 
 
2.8.12 PCC joints shall be designed to accommodate edge stresses built up as 
vehicles approach the joint.  This is normally accomplished by thickening the 
edges for expansion joints.  Provide expansion joints where slabs abut light 
pads, catch basins, manholes, footings, and structures. 
 
2.8.13 Provide doweled precast concrete wheel stops for vehicle parking where 
curbs are not utilized.  Wheel stops shall be located 30-inches from the edge of 
pavement. 
 
2.8.14 Guard posts (bollards) shall be 36-inches tall, 4-inch diameter steel 
pipe filled with concrete and embedded in a Portland cement concrete foundation.  
Guard posts shall be painted per base standards. Provide a Guard Post on either 
side of each Apparatus room door (inside and outside of doors), at structural 
elements, and the standpipe within the apparatus bays. 
 
2.8.15 Striping operations shall also be included in the work as per Ohio 
Department of Transportation Construction and Materials Specifications. Glass 
beads for reflective markings shall conform to Federal Specification FS TT-B-
1325, Type III; Gradation A. Parking lots will be striped with 4” wide, white 
paint. Twenty-four inch stop bars will be painted on Skeel Avenue below the 
flashing lights.  These will be offset from the driveway and overhead lights to 
provide appropriate sight distances. Finally, double-yellow road markings will 
be extended on the North side of Building 30206 to the proposed 30-ft wide 
sliding airfield access gate. 
 
* Amendment #0001 
2.8.16 Provide striping for new aircraft parking area “F” South of the fire 
station.  Provide plan to fit (4) four C-21 transient aircraft. Striping shall 
match existing apron striping and be in accordance with Base Standards.  Also, 
comply with UFC 3-260-1.  In addition, provide four (4) tie-down/grounding 
points  for each parking position. * Amendment #0001 
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2.8.17 Street curb and gutter shall be restored at all curb cuts for new 
driveways. Existing curb inlets located in curb cuts shall be relocated upstream 
of curb cuts. 
 
2.9 STORM DRAINAGE 
 
2.9.1 Surface drainage for the site shall be directed away from the new building 
at a minimum 5% slope.  Provide minimum slopes of 0.4% for concrete paved areas 
and 1.0% for asphalt pavement and unpaved areas. 
 
2.9.2 Roof drainage shall be tied into the site storm system by minimum 8-inch 
PVC storm drains. Storm drainage tie-in locations are available within the 
immediate proximity of the site. Refer to existing site survey drawings for 
utilities locations. Yard cleanouts shall be provided 5-ft outside building for 
all interior downspouts, at all pipe junctions, and at 100-ft maximum spacing. 
 
2.9.3 Design and sizing of storm sewer system shall be based upon the Rational 
Method using a 25-year storm frequency. Sizing of pipes and structures will need 
to include upstream flows, if applicable, and be designed to provide gravity 
flow conveyance of the design storm. Manning’s formula shall be utilized to 
select pipes based on full capacity gravity flow. The minimum size of storm 
sewers between storm structures shall be 12-inches in diameter.  Match crown 
elevations where smaller pipes join larger pipes. 
 
2.9.4 Minimum pipe cover shall be 24-inches for typical traffic loadings.  Cover 
shall be measured from the top of the pipe to the bottom of rigid pavement and 
to the top of flexible pavement or finished grade. The strength of the pipe and 
bedding design shall be specified to accommodate heavy fire, rescue and crash 
response vehicles specified in Section 2.8, where appropriate.  
 
2.9.5 Offset storm drainage pipes paralleling building foundations at least 10-
ft from the building foundation.  Lay storm pipe in its own trench.  Provide 
catch basins, inlets, or manholes at pipe junctions and where there is a change 
in either horizontal or vertical alignment. Provide manholes/inlets at least 
every 400-ft. 
 
2.9.6 Swales and sheet flow surface drainage is preferred over underground 
conduit systems where land use permits.  Overland flow values, rainfall data, 
etc. shall be computed in accordance with local regulatory requirements. 
 
2.9.7 New storm sewer shall be furnished and installed in trenches 16-inches 
wider than the each pipe’s outside diameter. Trench side slopes shall be sloped 
per EM385-1-1 requirements from a point 12-inches above the pipe to grade. 
Bedding shall be a minimum 4-inches below the pipe and minimum 12-inches over 
the pipe.  Bedding shall be a clean, well-graded, sand and gravel with maximum 
particle size of ¾-inch. Backfill may be acceptable insitu material in lawn 
areas; granular material under pavement. Provide backfill compaction per 
paragraph 2.7.2.  Existing pavement to remain shall be saw cut 12-inches on each 
side of the trench excavation, removed and replaced with pavement of like 
material and strength. The minimum velocity in the storm sewer pipe shall be 2.5 
ft/sec. 
 
2.9.8 Specifications and Materials 

 
q Storm Sewer Pipe - Reinforced Concrete Circular Pipe, ASTM C 76 & 

ASTM C 665, Class III or greater strength, with resilient and 
flexible gasket joints ASTM C 443 in accordance with ODOT 706.02 and 
706.11.  Furnish and install as per ODOT Item 603. 
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q Roof drain Pipe – SDR 35 PVC with flexible elastomeric seals as per 
ASTM D 3034 except where pipes cross under vehicular pavements with 
less than 24-inches of cover.  In this case, provide ductile iron 
pipe (ASTM A-746). 

q Manholes – Furnish & Install per ODOT Item 604.  Precast concrete 
ASTM C 478, eccentric cone top, flexible gasket joints per ASTM C 
443, ductile iron castings per ASTM A 536. 

q Catch Basins - Pre-cast or cast-in-place concrete, minimum 3000 psi 
@ 28 days compressive strength, ODOT 499, Class C.  Ductile iron 
castings per ASTM C 536, Class 60-40-18 (Heavy-duty).  Furnish & 
install per ODOT Item 604. 

q Cleanouts – Cast iron pipe, frame & grate. 
q Underground Plastic Line Markers for roof drains/leaders only. 

 
2.9.9 Storm water detention is not required. 
 
2.9.10 Adjust manholes/inlets to grade as required. 
 
2.9.11 The contractor shall provide storm sewer routings and tie-ins for the new 

Fire Station at the appropriate locations based upon building location, 
orientation, and utilities located within the building.  Storm sewers are 
immediately available along Skeel Avenue.  Provide new manholes/inlets as 
required. 

 
2.9.12 Existing storm sewers may need to be relocated (depending on the building 

location) because of the new building construction; sewers are not 
permitted underneath buildings. 

 
2.10 SANITARY SEWER 
 
2.10.1 Domestic sewerage for the new construction will be routed to the existing 
sanitary sewer system. Sewer services shall be designed in accordance with the 
International Plumbing Code for peak flow conditions. All laterals shall be a 
minimum of 6-inch PVC pipe.  Cleanouts shall be spaced every 75-ft, at junctions 
and at bends. 
 
2.10.2 Domestic sewerage tie-in locations are available within the immediate 
proximity of the site. Refer to existing site survey drawings for utility 
locations. 
 
2.10.3 The strength of the pipe and bedding design shall be specified to 
accommodate heavy fire, rescue and crash response vehicles specified in Section 
2.8, where appropriate. 
 
2.10.4 Existing sanitary sewers may need to be relocated (depending on the 
building location) because of the new building construction; sewers are not 
permitted underneath buildings. Relocated sewers shall be designed in accordance 
with Wright Patterson Air Force Base Facility Standard and Ten-State Standards.  
Manholes shall be provided at the end of each line; at all changes in grade, 
size and alignment; at all intersections; and at distances not greater than 400-
ft. Minimum size shall be 8-inches; minimum cover 3-ft. Cover shall be measured 
from the top of the pipe to the bottom of rigid pavement and to the top of 
flexible pavement or finished grade. The strength of the pipe and bedding design 
shall be specified to accommodate heavy fire, rescue and crash response vehicles 
specified in Section 2.8, where appropriate.  
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2.10.5 New sewer mains require EPA approval. A Permit to Install application and 
payment shall be submitted to 88 ABW/EMO for review.  88 ABW/EMO will forward 
the application and payment to the Ohio EPA.  The PTI must be approved prior to 
any soil being disturbed. Contractor is required to prepare all application 
materials and pay all fees associated with EPA’s approval. Questions should be 
directed to Martin Nicodemus at 88 ABW/EMY (937-257-5536 ext. 230). 
 
2.10.6 Design gravity sewers to maintain a minimum mean velocity of 2.5-ft/s.  
Sewer lines shall be laid with straight alignments and uniform slopes between 
manholes.  Curvilinear alignments of sewer lines are not acceptable.  Alignment 
shall be checked with a laser beam. 
 
2.10.7 Existing sewer service shall be maintained at all times. Pipes between 
manholes shall be air tested and manholes vacuum tested per requirements of 
Wright Patterson Air Force Base Facility Standard and Ten-State Standards, 
latest edition. In addition, all PVC pipe shall be tested for deflection in 
accordance with Ten-State standards requirements. Sewer laterals shall be tested 
in accordance with provisions in the International Plumbing Code. 
 
2.10.8 Specifications and Materials 
 

q Sanitary Sewer Pipe – SDR 35 (minimum – use higher strength where 
required) Polyvinyl Chloride (PVC) pipe conforming to ASTM D1784 
with a cell classification of 12454-B.  Joints shall be gasketed per 
ASTM D3034. Furnish and install pipe as per ODOT Item 603.  Slope 
sewer services at 2.0% if possible (1.0% minimum). 

q Manholes – Furnish & Install per ODOT Item 604.  Precast concrete 
ASTM C 478, eccentric cone top, flexible gasket joints per ASTM C 
443, ductile iron vented castings per ASTM A 536.  Rim Elevation 
shall be set at least 150mm above surrounding grade in yard 
locations and is situated so storm drainage is not collected in 
pavement areas. 

q Cleanouts – Cast iron pipe, frame & grate. 
q Underground Plastic Line Markers for sewer service lines only. 

 
2.10.9 New sanitary sewer shall be furnished and installed in trenches 16-inches 
wider than the each pipe’s outside diameter.  Trench side slopes shall be sloped 
per EM385-1-1 requirements from a point 12-inches above the pipe to grade. 
Bedding shall be a minimum 4-inches below the pipe and minimum 12-inches over 
the pipe.  Bedding shall be a clean, well-graded, sand and gravel with maximum 
particle size of ¾-inch. Backfill may be acceptable insitu material in lawn 
areas; granular material under pavement.  Provide backfill compaction per 
paragraph 2.7.2.  Existing pavement to remain shall be saw cut 12-inches on each 
side of the trench excavation, removed and replaced with pavement of like 
material and strength. 
 
2.10.10 Contractor shall adjust existing manhole structures to grade as 
required. 
 
2.10.11 The contractor shall provide sanitary sewer routings and tie-ins for the 
new Fire Station at the appropriate locations based upon building location, 
orientation, and utilities located within the building. Provide new manholes as 
required. 
 
2.11 WATER DISTRIBUTION 
 
2.11.1 Contractor shall coordinate (in advance) taps into the existing water 
mains with the Contracting Officer. Before fire sprinkler system is designed, a 
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flow test shall be performed to verify the available flow and pressure for the 
existing 6-inch water main along Skeel Avenue. This line shall be tapped for 
fire and domestic water services, if adequate. If flow conditions in this main 
are inadequate for sprinklers, the adjacent 14-inch hanger fire protection water 
main may be tapped for firewater service. A minimum 6-inch fire service line 
shall be provided to serve the building’s sprinkler system. This line shall be 
wet-tapped using a tapping valve and sleeve. Fire service design will be in 
accordance with NFPA 24. New domestic water service shall be routed to the 
building parallel to the fire service. The domestic water service will be wet-
tapped off the existing 6-inch water main along Skeel Avenue. Water lines shall 
be sized by the design/Build Contractor per the International Plumbing Code 
based on fixture units. Waterline installation shall be in accordance with AWWA 
C600. 
 
2.11.2 New water service shall be furnished, installed, tested and disinfected 
in accordance with the International Plumbing Code. Watermains shall be tested 
and disinfected as per AWWA C651, AWWA C652, AWWA C653, and AWWA C654. 
 
2.11.3  A post indicator valve shall be placed on the fire water service before 
entering the building. 
 
2.11.4 Existing 14-inch fire and 6-inch water lines may need to be relocated 
(depending on the building location) because of the new building construction; 
waterlines are not permitted underneath buildings. Relocated waterlines shall be 
designed in accordance with Wright-Patterson Air Force Base Facility Standard 
and Ten-State Standards. Size shall match existing; minimum depth shall be 4-
feet. 
 
2.11.5 New water mains require EPA approval. A Permit to Install application and 
payment shall be submitted to 88 ABW/EMO for review.  88 ABW/EMO will forward 
the application and payment to the Ohio EPA.  The PTI must be approved prior to 
any soil being disturbed. Contractor is required to pay all fees associated with 
EPA’s approval. 
 
2.11.6 Specifications and Materials 
 

q Site Water Pipe 4-inch and larger – Class 350 Ductile Iron Pipe with 
push-on joints as per ANSI/AWWA C-151/A21.51 and ANSI/AWWA C-111/A21.11 
or C-900 PVC with a pressure rating twice the water main’s static 
pressure.  Fittings and valves to be mechanical joint ductile iron as 
per ANSI/AWWA C-110/A21.10 and ANSI/AWWA C-111/A21.11. Provide cement 
mortar lining for ductile iron pipe and fittings as per AWWA C104. 
Provide polyethylene encasement for ductile iron pipe as per AWWA C105. 
2-inch and 3-inch pipe shall be PVC conforming to ASTM D2241, 
elastomeric joint, with appropriate pressure rating. Pipe smaller than 
2-inches shall be Type K copper. Provide adequate thrust restraint for 
all piping, fittings, and valves.2.10.3 The strength of the pipe and 
bedding design shall be specified to accommodate heavy fire, rescue and 
crash response vehicles specified in Section 2.8, where appropriate. 

q Install pipe with 4-ft minimum cover. Locate fire hydrants or other 
forms of air release at high points. 

q Valves 3-inch and larger shall be iron body resilient seated gate 
valves rated at 200 psi working pressure as per AWWA C509.  Tapping 
sleeves shall be designed for pipe being tapped.  Tapping valve shall 
match the gate valve standards. Valves shall be the same diameter as 
the mains to which they are installed. 

q Valve boxes shall be adjustable cast iron 5-1/4-inch shaft boxes. 
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q Fire Hydrants shall be dry barrel type rated at 200 psi and comply with 
requirements of ANSI/AWWA C502 with extensions as required.  Fire 
hydrants shall also be furnished and installed in accordance with 
Wright Patterson Air Force Base Standards. Hydrants shall be located 5 
to 6-ft off of pavement and be located at 500-ft maximum spacing. 
Hydrants shall be located such that all portions of the building shall 
be reachable by hose lays of not more than 300-ft. Provide bollard 
protection for hydrants subject to vehicle damage. 

q Underground Plastic Line Markers. 
q Corporation and curb stops (less than 3-inch diameter) shall be 

constructed of 85-5-5-5 brass per ASTM B62 and shall be in accordance 
with AWWA C800. Provide a curb stop on the domestic water service 3m 
outside of the new building. 

q Post Indicator Valve shall be cast iron with variable length extension 
rod.  Provide protection when subject to vehicle damage. 

q Fire Department Connection shall be 4-inch Stortz style with 30-degree 
turn down and be in accordance with NFPA 24.  It shall be 30-36-inch 
high and be located no further than 150-ft from the nearest fire 
hydrant. Provide bollard protection when subject to vehicle damage. 

q Meter/meter boxes will not be required in accordance with Wright-
Patterson Air Force Base Standards. 

 
2.11.7 New water main shall be furnished and installed in trenches 16-inches 
wider than the each pipe’s outside diameter. Trenches shall be sloped per EM 
385-1-1 requirements from a point 12-inches above the pipe to grade. Bedding 
shall be a minimum 4-inches below the pipe and minimum 12-inches over the pipe.  
Bedding shall be a clean, well-graded, sand and gravel with maximum particle 
size of ¾-inch. Backfill may be acceptable insitu material in lawn areas; 
granular material under pavement.  Provide backfill compaction per paragraph 
2.7.2.  Existing pavement to remain shall be saw cut 12-inches on each side of 
the trench excavation, removed and replaced with pavement of like material and 
strength. 
 
2.11.8 Existing water valve chambers and boxes, fire hydrants and appurtenances 
shall be adjusted to grade as required by the proposed work. 
 
2.11.9 Provide a fire department connection for sprinklers.  A fire hydrant 
shall be located within 150-ft of the connection. 
 
2.11.10 Existing fire hydrants shall be relocated and/or replaced as required by 
the proposed development. Contracting officer shall determine if existing fire 
hydrants may be reused. Specification, location and orientation shall be 
approved by Wright-Patterson Air Force Base. 
 
2.11.11 The contractor shall provide water main and service routings and tie-ins 
for the new Fire Station at the appropriate locations based upon building 
location, orientation, and utilities located within the building.  Fire and 
domestic mains are immediately available along Skeel Avenue.  Provide new valves 
on each branch of Tee-junctions and as required. 
 
2.12 GAS DISTRIBUTION  
 
2.12.1 Gas service for the fire station building is available in the vicinity of 
Pearson Road and Allbrook. 
 
2.12.2 Specifications and Materials 

q Site Gas Pipe – Polyethylene Plastic pipe that meets the requirements 
of ASTM Specifications, D2513 and PE 2406. The strength of the pipe and 
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bedding design shall be specified to accommodate heavy fire, rescue and 
crash response vehicles specified in Section 2.8, where appropriate. 
Joints shall be butt fusion.  Tracer wire must be taped to the meter 
end and extended to the street end of the plastic pipe. Tracer wire 
shall be solid insulated copper wire, #12 gage or heavier. 

q Gas service trench shall be at least 3-ft away from other utility 
trenches. Twelve-inch minimum separation shall be provided at all 
utility crossings. Polyethylene plastic pipe cannot be installed within 
5-ft of an underground steam line. 

q Minimum pipe cover is 18-inches for conduits 2-inch and smaller; 30-
inches cover required for conduits 3-inch and larger. 

q Conform to ASME B31.8 (2000) Gas Transmission and Distribution Piping. 
 

2.12.3 The Contractor shall provide gas main and service routings and tie-ins 
for the new Fire Station at the appropriate locations based upon building 
location, orientation, and utilities located within the buildings.  An existing 
3” gas main with 10-PSI pressure is immediately available along Pearson Road.  
Provide new valves as required by gas utility. 
 
2.13 STEAM SUPPLY AND CONDENSATE RETURN LINES (HPS, CPR) 
 
2.13.1 Steam (HPS) service for the building will be routed from an existing HPS 
(70 psi) pit on Skeel Avenue, just South of the Building site.  Route new HPS 
supply and condensate return lines in a concrete shallow trench system to the 
main mechanical room.  Contractor shall coordinate, in advance, the tap into the 
existing mains with the Contracting Officer. HPS is not available during the 
non-heating season 1 May through 1 October.  
 
2.13.2 Assume 400 feet of existing direct-buried (Ricwil type) 10-inch HPS and 
2.5-inch HPR lines will need to be relocated (in shallow concrete trench) 
because of the new building construction; steam lines are not permitted 
underneath buildings. Relocated steam lines shall be designed in accordance with 
Wright Patterson Air Force Base Standards and good engineering practice. Size 
shall match existing.  
 
2.13.3 Specifications and Materials 
 
2.13.3.1 New exterior piping systems shall consist of the following: 
 

q Steel service pipe shall be heavy weight (Schedule 80) ASTM A53 
Grade B, electric resistance welded carbon steel. All joints shall 
be butt-welded, except joints 2-inches and smaller may be socket 
welded. 

q All fittings and accessories shall be designed and factory 
fabricated to prevent moisture from entering into the system. Elbow 
insulation jackets shall be molded HDPE. The insulation jackets 
shall be extrusion welded or butt fusion welded HDPE. Gluing, taping 
or hot air welding of the insulation jacket shall not be allowed. 

q All steam and condensate piping expansion compensation shall be 
accomplished via mechanical loops only. 

* Amendment #0001 
q Insulation for all piping, fittings and valves shall be cellular 

glass insulation conforming to ASTM C552.  Insulation shall be 
factory or field applied.  

q The outer protective insulation jacket shall be aluminum smooth 
sheet, 0.016 in. nominal thickness, ASTM B209M, ASTM B209, Type 
3003, 3105 or 5005, or non-metallic jacket consisting of 203 grams 
per square meter (6 oz. per sq yard) fiberglass fabric impregnated 
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with chlorosulfanated polyethylene (Hypalon) and a 0.038 mils 
polyvinyl fluoride film (Tedlar) bonded to it. Overall thickness of 
the composite shall be 0.010 in. and weigh approximately 10.5 oz. 
per sq. yard.  Aluminum jacket shall be used over calcium silicate 
insulation.  Non-metallic jacket shall be used with molded mineral 
fiber insulation. 

q Provide isolation valves on steam supply and condensate return lines 
at branch for service to building. Valves shall be located in valve 
boxes. 

q Backfill and overall installation shall meet the requirements of the 
piping system manufacturer. The piping installation shall be 
approved and certified in the field by a representative of the 
piping system manufacturer. 

q Hydrostatically test piping per ANSI B31.1 prior to burying. 
q Provide factory-trained field technical assistance for material 

unloading, field joint installation instruction, piping installation 
and testing. 

 
2.13.4 All steam system components, materials selection and sizing shall be made 
to allow for the future transition/switchover to central plant high temperature 
hot water. 
 
2.13.5 The Contractor shall provide utility routings and tie-ins for the new 
Fire Station at the appropriate locations based upon building location, 
orientation, and utilities located within the buildings.  Utilities are 
immediately available along Skeel Avenue.  Provide new manholes as required. 
 
2.14 VACUUM RETURN LINES (VR) 
 
2.14.1 Existing 4-inch VR may need to be relocated because of the new building 
construction; vacuum return lines are not permitted underneath buildings. 
Relocated vacuum return lines shall be designed in accordance with Wright 
Patterson Air Force Base Standards and good engineering practice. Size shall 
match existing; minimum depth shall match existing. 
 
2.14.2 See 2.13.3 for pipe specification. 
 
2.14.3 The contractor shall provide utility routings and tie-ins for the new 
Fire Station at the appropriate locations based upon building location, 
orientation, and utilities located within the building.  Utilities are 
immediately available along Skeel Avenue.  Provide new manholes as required. 
 
2.15 CONDENSATE PRESSURE RETURN (CPR) 
 
2.15.1 Existing 5-inch CPR may need to be relocated because of the new building 
construction; condensate lines are not permitted underneath buildings. Relocated 
condensate lines shall be designed in accordance with Wright Patterson Air Force 
Base Standards and good engineering practice. Size shall match existing; minimum 
depth shall match existing. 
 
2.15.2 See 2.13.3 for pipe specification. 
 
2.15.3 The contractor shall provide utility routings and tie-ins for the new 
Fire Station at the appropriate locations based upon building location, 
orientation, and utilities located within the building.  Utilities are 
immediately available along Skeel Avenue.  Provide new manholes as required. 
 
2.16 ELECTRICAL SERVICE 
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2.16.1 Building electrical service will be provided from the 12470-volt medium 
voltage underground service line located along Skeel Avenue (see drawings). 
Provide a new 12470: 480Y/277V pad mounted service transformer for the 
Fire/Crash Rescue Station. Provide 15kV service to pad mounted transformer as 
described herein. D/B Contractor shall provide a sectionalizing switch after the 
manhole and prior to the transformer. 
 
2.16.2 The D/B Contractor shall provide the electrical tie-in for the new Fire 
Station at the appropriate location based upon building location, orientation 
and utilities locations within the building. Utilities are immediately available 
along Skeel Avenue. Provide new manholes as required. 
 
2.16.3 New underground electric shall be furnished and installed in trenches 16” 
wider than the each conduit’s outside diameter. Trenches shall be sloped per EM 
385-1-1 requirements from a point 12” above the pipe to grade.  Backfill may be 
acceptable material in lawn areas; granular material under pavement.  Existing 
asphalt (in streets to remain) shall be saw cut 12” on each side of the trench 
excavation, removed and replaced with heavy-duty pavement. The trench shall have 
excavation warning tape installed 1’-0” above the conduits. Contractor shall 
coordinate in advance the tap into the existing underground 12470-volt service 
with the Contracting Officer. 
 
2.16.4 Provide a Diesel Generator Set for emergency back-up power. Generator 
shall serve the following: 
§ Alarm Communications Center (lighting (also provided with emergency 

ballasts), power, HVAC & communications) 
§ Overhead Apparatus Room vehicle doors 
§ Corridor lighting from living quarters to the Apparatus Room 
§ Building security system 
§ Closed Circuit TV system 
§ Life Safety Systems, including but not limited to, the fire alarm system 

and emergency Lighting 
§ Refrigerators and freezers 
§ All communication closets/rooms power 
§ Kitchen equipment 

 
2.16.4.1 The system shall provide a minimum of three (3) day back-up power 
capacity with above ground tank. Generator shall be located near the 
Mechanical/Electrical courtyard within a weather-protected enclosure. The 
Automatic Transfer Switch shall be located in the Electrical Room. 
 
2.16.4.2 Generator shall be provided with quite pack (sound package) and be 
located so that it is accessible from the paved surfaces for access by 
maintenance and refueling vehicles. The generator shall also be provided with 
alarms for spillage monitored via phone lines to EMS.  
 
2.16.4.3 BID OPTION #1 – In lieu of the emergency loads to be served as 
identified in paragraph 2.16.4, size the Generator to serve the entire building 
electrical load. All other requirements apply. 
  
2.17 CATV 
 
2.17.1 Cable TV shall be provided for the Facility. D/B contractor shall route 
coaxial cable in conduit from CATV connection point in building 206 (approx. 
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600’) to new communication room in Fire Station. Contractor shall coordinate 
final connections with KAS Cable Company. 
 
2.17.2 Trench shall have excavation warning tape installed 1’-0” above the 
conduits. Contractor shall coordinate in advance any tap in existing 
communications manholes with the Contracting Officer.  
 
2.18 COMMUNICATIONS 
 
* Amendment #0001 
2.18.1 Refer to the site drawings for location of manholes. * Amendment #0001 
 
2.18.2 Set a new manhole between MH FAA02 and MH FAA01.  For reference purposes 
this manhole will be called MH FAA01B.  Set this manhole (FAA01B) approx. 10 
feet from FAA02.  FAA01B needs to be 8’ long x 4’ wide x 6’ deep.  MH FAA01B 
needs two (2) new 4” concrete encased underground conduits from this manhole to 
the new communications closet in the new Fire Station.  Also, MH FAA02 will need 
one (1) new 4” concrete encased underground conduit going from this manhole to 
the new communications closet in the new Fire Station. 
 
2.18.3 Route new 12-strand single mode communications fiber in existing 4” 
underground conduit from manhole #355A to manhole FAA02.  Extend fiber through 
4” underground conduit from manhole FAA02 into the new Fire Station main 
communications closet. 
 
2.18.4 Route new 12-strand single mode communications fiber in existing 4” 
underground conduit from manhole FAA01 to manhole FAA01B.  Extend fiber through 
4” underground conduit from manhole FAA01B into the new Fire Station main 
communications closet. 
 
2.18.5 Route 1-600 pair of 4406 cable in existing 4” underground conduit from 
manhole #364 to MH #363A to FAA01 to FAA01B.  Extend 4406 cable through 4” 
underground conduit to the new Fire Station main communications closet.  NOTE: 
Fiber and copper must be placed in separate 4” conduits. 
 
2.18.6 D/B Contractor shall test existing fiber cables in manholes prior to 
pulling to communications closet. Terminate fiber on 36 port FODP (Fiber Optics 
Data Port). Fiber caber shall be tested again after termination. 
 
2.19 FENCING 
 
* Amendment #0001 
2.19.1 Permanent chain link fence shall be furnished and installed to secure the 
flight line. Fence shall tie in at the south end of the new Fire Station at a 
location that will allow access from the Skeel Avenue side for deliveries at the 
south end of the building and terminate at the existing fence to maintain a 
continuous barrier between Building 30145 and the new Fire Station. On the north 
side of the new fire station, flight line fence shall extend to Building 30206.  
Existing flight line fence and gate shall remain in this location. Modify gate 
as required to continue automatic function. New fence shall incorporate two 
continuous horizontal steel cables as a vehicle crash barrier. Direct access 
from the Apparatus Room driveway to Skeel Avenue is required; i.e. do not 
provide a fence and gate between the Apparatus Room and Skeel Avenue. *Amendment 
#001 
 
2.19.2 Remove the existing vehicle gate and sufficient number of sections of the 
existing chain link fence that abut the north side of Building 30206 to 
facilitate the partial Building 30206 demolition. A new 30-ft wide automatic 
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sliding gate shall be installed in this location. Gate shall be furnished and 
installed to be automatic with electric motors. Install and connect two 
Government furnished cameras, outdoor telephone, intercom, and electronic card 
reader. Electric and control wiring for new gate shall be routed from existing 
controller in Building 30206, near control tower approximately 900’ from 
proposed gate location. Contractor shall install and make all connections to 
Government furnished equipment. After completion of the demolition, replace the 
chain link fence with new fencing.  
 
2.19.3 Replace chain link fence corner that was removed on Northwest side of 
steam pit that is Northeast of Building 30145. 
 
2.19.4 Permanent chain link fence shall be 8-ft tall with 3 strands of barbed 
wire. Comply with the following specifications for galvanized fence materials: 
ASTM F626, ASTM F669, ASTM F1083, Federal Specification RR-F-191/1, Type I, and 
ASTM A 392. Utilize single arm steel barbed wire support arms (outriggers). 
Provide heavy-duty fence, accessories, posts, rails, bracing, tension wires, 
stretcher bars, etc. to match existing fence. Provide adequate grounding. 
Provide concrete foundations for posts. 
 
2.19.5 Horizontal steel cable fence reinforcing shall be ¾” aircraft cable as 
per Mil-Std. MIL-W-83420.  Cable shall be installed at heights of 30-inches and 
35-inches above ground level.  Concrete deadmen shall be installed at 1,000-ft 
maximum spacing and at fence corners to anchor the cable.  Deadmen shall be as 
per Mil Hdbk. 1013/10. 
 
2.19.6 New gates shall incorporate horizontal steel cable reinforcing to match 
fencing and shall provide the same strength of construction in the closed 
position as the new fencing. 
 
2.19.7 Refer to Section 2.6 for temporary construction fence requirements 
 
2.20 SIGNAGE AND TRAFFIC SIGNALS 
*Amendment #001 
2.20.1 Provide traffic signals, Regulatory and Warning signs in accordance with 
the Manual of Uniform Traffic Control Devices, latest edition.  Provide 
restricted area warning signs, FOD signs and stop signs at the new gate. 
*Amendment #001 
 
2.20.2 Traffic signaling will be required at Skeel Avenue for the structural 
response truck access apron.  Traffic signal poles shall be located on the East 
and West sides of Skeel Avenue with 2 (3-way) 12” LED one-section signal heads 
supported in between.  Push-button actuation shall be provided from inside the 
Fire Building.  Furnish and install traffic signal in accordance with ODOT 
Standard Drawings and Specifications.  Provide Type 170 or NEMA pole mounted 
controller with conflict monitors.  Strain poles shall be steel with foundation.  
Provide flashing red operation for 40 seconds when actuated. 
 
2.21 LANDSCAPING 
 
2.21.1 Site & soil preparation, finish grading, placement of topsoil, seeding, 
and watering are to be included in the basic site requirements independent from 
the landscape/plantings requirements. 
 
2.21.2 Seed shall be a fescue seed mix. All disturbed areas shall be seeded. 
 
2.21.3 A soil test shall be performed on all topsoil for PH.  Soil amendments 
and fertilizer application shall be determined from the soil test.  Topsoil 
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shall be placed to a depth of 6-inches from stockpile and/or offsite source as 
required.   
 
2.21.4 Routine maintenance of all seeded areas is required during the 
establishment period of 12 months including eradicating weeds, insects and 
diseases, protecting ditches, etc. from surface erosion, watering, mowing, and 
post-fertilization. 
 
2.21.5 Plantings and landscape design is not required for this project. 
 
2.22 DUMPSTER ENCLOSURE 
 
2.22.1 New (8-inch thick minimum) concrete dumpster pad, concrete access drive 
and enclosure shall be provided.  The enclosure shall be suitable for two 8-CY 
dumpsters. A minimum 4-inch granular base shall be provided for the dumpster 
pad/apron area.  
 
2.22.2 Dumpster enclosure wall construction shall match the new Fire Station 
Building’s character. Provide screen wall on three sides with an open front for 
truck access. Screen wall shall extend 12-inches above the maximum height of the 
dumpster with its top lid in the open position. 
 
2.22.3 Locate and construct the dumpster enclosure to comply with force 
protection requirements. 
 
2.23 MECHANICAL / ELECTRICAL EQUIPMENT YARD 
 
2.23.1 The mechanical/electrical equipment yard shall be fully enclosed with 
walls to match the new Fire Station Building’s character and have an access 
gate.  The yard shall house the emergency generator, diesel fuel tank, and 
electrical transformer, chiller and any other outdoor building mechanical or 
electrical equipment. 
 
2.23.2 A minimum of 4-ft clearance shall be provided between the equipment and 
the inside face of the screen wall construction.  Comply with Base Facility 
Standards.  Screen wall shall be constructed to the same height as the top of 
the tallest piece of equipment. 
 
2.23.3 Access opening in the mechanical screen wall shall be by way of 
ornamental gates. Gates shall be jamb mounted within the opening with hinges 
mounted to imbed plates. One leaf of the double-gate opening shall be provided 
with a door lever and locking mechanism designed for all weather conditions.  
The second leaf is to be provided with a flush bolt extended down into a 
concrete encased strike. Gate material shall be aluminum or stainless steel for 
minimum maintenance. Locks shall be keyed to Base standard “BEST” system. 
 
2.24 OUTDOOR TIRE/EXTINGUISHER STORAGE 
 
2.24.1 The Outdoor Tire/Extinguisher Storage Enclosure shall be fully enclosed 
with walls to match the new Fire Station Building’s character and have an access 
gate.  The Opening in the outdoor storage area shall be by way of ornamental 
gates wide enough for forklift and palettes to be moved in and out. Gates shall 
be jamb mounted within the opening with hinges mounted to imbed plates. One leaf 
of the double-gate opening shall be provided with a door lever and locking 
mechanism designed for all weather conditions. The second leaf is to be provided 
with a flush bolt extended down into a concrete encased strike. Gate material 
shall be aluminum or stainless steel for minimum maintenance. Locks shall be 
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keyed to Base standard “BEST” The storage enclosure shall not be located on the 
flight line side of the building. This enclosure should be in character with the 
Fire Station Building. This area will also be required to be partially covered. 
The cover should also be in character with the Fire Station and able to 
withstand year round weather conditions. 
 
2.25 OUTDOOR PATIO/DINING AREA 
 
2.25.1 Provide a 100 square foot covered patio area. Use materials for 
construction of the patio cover that are compatible with the building design and 
construction. 
 
PART 3 – GENERAL CONSTRUCTION REQUIREMENTS 
 
3.3 BUILDING ENCLOSURE 
 
3.3.1 Exterior Wall Construction and Architectural Character 
 
3.3.1.1 The new Fire Station will consolidate the existing Main Fire Station 
(Building 30163) and the Flight Line Fire Station (Bldg 30206) into a single 
story state-of-the-art facility. The new building will provide crash response 
for the airfield and structural response capability for Areas A, C and Kittyhawk 
of the Base. In addition to fire response capability the Fire Station will 
include a Central Alarm Communications Center for both fire and security forces 
at Wright-Patterson AFB. 
 
3.3.1.2 The architecture of this new consolidated Main Fire Station with a 
Central Alarm Communications Center is important.  Creativity in design to 
provide an appropriate architecturally compatible facility is required. This new 
building will be located between Buildings 30206 and 30145.  The world-renowned 
architect Albert Kahn designed building 30206.  The balance of the adjacent 
flight line neighborhood includes several other traditional hangar facilities in 
addition to Building 30145.   
 
3.3.1.3 The new Fire Station will be a single story structure designed and 
constructed with an architectural character reflecting the “industrial” nature 
of the flight line and flight line activity. The residential nature of Fire 
Station exterior architecture reflected in the Fire Station Design Guide is not 
representative of the requirement for this project. Building 30206, although 
significantly different in scale, is the predominant structure along the flight 
line.  While the new Fire Station needs to be architecturally compatible with 
Building 206, it must also take into consideration visual cues in terms of 
massing from the more traditional hangar facilities along the Skeel Ave side of 
the flight line. Photographs of Buildings 30206, 30145 and the adjacent existing 
flight line neighborhood are included for reference. 
 
3.3.1.4 Exterior architecture will be in compliance with the Base Facility 
Standard. The building roof will be standing seam metal. Appropriate exterior 
wall construction materials to be considered include precast concrete, concrete, 
metal panel, and limited use of brick.  
 
 * Amendment #0001 
3.3.1.5 Brick veneer (if used) shall be similar in size and color of the brick 
on the existing significant buildings south along the flight line. The use of 
“red” brick found on the buildings in Area C of the Base is not appropriate for 
this facility. Banding (if used) to create a horizontal layering can be 
accomplished through the use of soldier coursing and color changes.  Additional 
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banding can be accomplished by using continuous precast concrete sills and 
lintels. Wall cavity shall have a 1” air gap. * Amendment #0001 
 
3.3.1.6 The exterior wall along the flight line of the building must be 
reinforced masonry infill, precast panels, or cast in place concrete. This will 
provide protection from catastrophic flight line events. 
 
3.3.2 Roof 
 
3.3.2.1 The structural roof for the facility shall be metal decking on steel 
structural framing, painted where visible from ground level. The weathering and 
finished roof (finish color to match Base Facility Standards, baked-on or 
anodized finish) shall be a structural standing seam (2” vertical rib) metal 
roof system (SSSMR), with a concealed fastener system. The fasteners shall stand 
the roof off to incorporate the appropriate thickness of insulation and fire 
protection assemblies. The roof structure system shall slope toward continuous 
gutters. Design Build Contractor shall design the slope of the apparatus room 
such that it minimizes the potential for snow falling from the roof to the 
apparatus room driveway. Provide an assembly that complies with UL580 for wind 
uplift resistance and is approved as a UL Class-90 system with a 20-year weather 
tight warranty with watertight detailing. 
 
3.3.2.2 Roof insulation shall be rigid, polyisocyanurate boards mechanically 
anchored to the protection board anchored to the structural metal deck of the 
facility. Provide a 6-mil thick vapor barrier to the topside of gypsum 
protection board prior to the setting of the rigid insulation. 
 
3.3.2.3 The SSSMR shall be laid on top of the rigid insulation. Roof panel seam-
clips (hold-down clips) shall be anchored directly into the metal decking and 
shall be strong enough to satisfy the uplift requirements. 
 
3.3.2.4 Provide a lockable attic access hatch for each enclosed attic space. D/B 
Contractor must provide direct stair access to any roof with a slope of 4/12 or 
less. 
 
3.3.2.5 Any areas where the roof structure is exposed shall be provided with a 
metal soffit to enclose the structure and provide a finished building 
appearance. 
 
3.3.2.6 Gutters and downspouts shall be designed in accordance with SMACNA and 
factory finished to match exterior finish scheme (baked-on or anodized). 
 
3.3.2.7 Provide metal through-wall flashing. Do not use membrane-type flashing. 
 
3.3.3 Windows 
  
3.3.3.1 Frames for the windows shall be thermally broken aluminum for 1” thick 
insulated glass units. The profile shall be nominal 1¾” to 2” wide face by 5 
1/2” to 5” deep, be exterior glazed and have a face cap of not more than ¾” 
deep.  The frames shall have an anodized factory finish to meet Base Facility 
Standard color 
 
3.3.3.2 The insulated glass units shall have an exterior glass pane ¼” thick 
glass laminated, ½” air space and ¼” thick laminated interior glass pane. The 
glass unit shall be Low-E and tinted bronze with a U-Value for Winter Night-
K=1.74; Summer Daytime-K=1.88 Shading Coefficient=0.45 and Solar Heat Gain 
Coefficient= 0.39.  
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3.3.4 Doors and Frames 
 
3.3.4.1 Exterior insulated steel doors shall be Grade-II, heavy duty, G60 
galvanized, insulated and painted.  Door sheet faces shall be 16 gauge. All 
double doors shall be provided with a removable astragal (center jamb) and 
weather-stripping. 
 
3.3.4.2 Frames shall be 14 gauge, G60 steel and painted. Provide continuous 
rubber-bulb weather-stripping around frames, and provide rubber bottom seals on 
doors. 
 
3.3.4.3 Hardware (Meets BHMA Standards for heavy duty and approved by ANSI): 
Ball bearing hinges; Lockset, mortise with lever handles; Closer, heavy duty; 
Overhead stop, heavy duty; 7 pin interchangeable cylinder; Threshold; Weather-
stripping; Rain Drip. 
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3.3.5 Storefront System  
 
3.3.5.1 Frames for the windows shall be thermally broken aluminum for 1” thick 
insulated glass units. The profile shall be nominal 1 ¾” to 2” wide face by 5½” 
to 5” deep, be exterior glazed and have a face cap of not more than ¾” deep.  
The frames shall have an anodized factory finish to meet Base Facility Standard 
color and shall be fixed (non-operable type).    
 
3.3.5.2 The insulated glass units shall have an exterior glass pane ¼” thick 
glass laminated, ½” air space and ¼” thick laminated interior glass pane. The 
glass unit shall be Low-E and tinted bronze with a U-Value for Winter Night-
K=1.74; Summer Daytime-K=1.88 Shading Coefficient=0.45 and Solar Heat Gain 
Coefficient= 0.39  
 
3.3.5.3 Aluminum entrance doors will be medium style doors and the aluminum 
finish will match the storefront window framing. Insulated glass unit will also 
be the same. 
 
3.3.5.4 Hardware (Meets BHMA Standards approved by ANSI): Ball bearing hinges; 
Lockset, mortise with lever handles; Closer, heavy duty; Overhead stops; pin 
interchangeable cylinder, keying to match base; Threshold; Weather-stripping; 
Panic devices, concealed vertical rods, touch bar type. 
 
3.3.6 Exterior Metals 
 
3.3.6.1 All exterior metal surfaces includes louvers, window frames, doors, door 
frames & associated framing, and other miscellaneous exposed metals. Provide 
factory applied baked-on or anodized finish. 
 
3.4 INTERIOR BUILDING CONSTRUCTION 
 
3.4.1 Interior Doors 
 
3.4.1.1 All steel frames are to be of 14 gauge steel. 
 
3.4.1.2 All solid core wood doors, natural finish wood veneer (book matched); 
Conform to NWWDA I. S. 1-A; Typical size: 36” x 84”, with stainless steel kick 
plates for protection. 
 
3.4.1.3 Door Hardware shall be stainless steel (US32D).  All locks shall be 
compatible with Base Standard – “Best” system. Hardware (Meets BHMA Standards 
for heavy duty and be approved by ANSI): Ball bearing hinges; Lockset, mortise 
with lever handles, Grade 1, Series 1000; Cores:  7 pin interchangeable 
cylinders; Closers on all rated doors and other selected locations; Floor stops, 
wall stops or overhead stops. 
 
3.4.1.4 Access Doors shall be provided for plumbing chases and equipment access.  
Doors shall be approved for the wall material they are installed in. 
 
3.4.2 Interior Partitions 
 
3.4.2.1 Metal Studs, Furring Channels and Gypsum Wallboard: Metal studs and 
furring channels shall be minimum G60 hot dipped galvanized steel, 20 gauge 
before galvanization and spaced at maximum 16” on center at interior stud 
partitions and 16” for furring channels. Partitions shall receive ½” thick 
gypsum wallboard. Ceilings and interior soffits/bulkheads shall receive ½” thick 
gypsum board. All gypsum board shall have tapered or beveled edges. Provide fire 
resistance rated type gypsum board at fire rated partitions. Provide moisture 
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resistant type gypsum board at ‘wet’ walls (walls with water present, including 
base cabinets with sinks and drinking fountains). Provide ½” thick cement boards 
on the ‘built-up’ shower/tub walls and on their ceilings. Drying areas adjacent 
to the showers shall receive moisture resistant type gypsum board on the walls 
and ceilings to be painted. All partitions and walls to receive ceramic tile 
finish shall receive tile backer boards as recommended by the gypsum board 
manufacturer. At full height partitions, extend the gypsum board and the sound 
insulation to underside of structural deck above. Provide a minimum of 2½” thick 
mineral fiber sound insulation between all studs (fit tight and secure with wire 
to prevent sagging). 

 
3.4.2.2 Concrete Masonry: Masonry partitions shall be 8” nominal thickness. 
These partitions shall be structurally reinforced with steel reinforcing bars 
and horizontal joint reinforcing as required by the Federal, State and Local 
Codes/Regulations to include seismic and force protection. Doors, windows, 
frameless openings and outside corners of exposed block shall be bull-nosed 
edges. 
 
3.4.3 Finishes 
 
3.4.3.1 Ceramic Tile: Shall be provided in all restroom and shower areas and 
shall be a combination of 3/8” thick thin set type, class III abrasion 
resistant, .5 maximum water absorption, .5 minimum static coefficient of 
friction, set with organic adhesive.  The ceramic tile shall be provided in a 
minimum of three sizes (4” x 4”, 2” x 2” and 1” x 1” tiles) with ceramic base. 
Provide marble thresholds at door locations adjacent to ceramic tile flooring.   
 
3.4.3.2 Resilient Floors: Resilient flooring shall be VCT, ASTM F 1066 
Composition I. 3 colors of VCT shall be used to create a pattern and design that 
is complimentary of the respective room. Base shall be rubber type, straight in 
carpeted areas and cove type base in all other areas. 
 
3.4.3.3 Carpet: Shall be carpet tile, multi colored loop and should be of a 
pattern and color that conceals stains and traffic wear.  Pattern to be non-
directional, with no linear or strong geometric patterns. 100% Dupont continuous 
filament, loop pile, static control. (Minimum requirements shall be met for 
carpet as set forth by; WP Base Facility Standards 3.11.2 and ETL 03-3 Air Force 
Carpet Standard) 
 
3.4.3.4 Sealed Concrete Floors: All exposed concrete floors shall be sealed. The 
floors sealer should carry a minimum 5-year warranty. 
 
3.4.3.5 Acoustic Tile Ceilings: Suspended acoustic tile ceilings shall be 24” x 
48” scored for a 24” x 24” appearance or true 24” x 24” tiles. Suspension grid 
system shall be rated for heavy duty. Tiles in disinfecting facility, SCBA 
maintenance and repair, fire extinguisher storage, and laundry shall be vinyl 
faced for eased cleanibility. 
 
3.4.3.6 Painting: Shall be provided per the programming schedule (PT-1 Flat 
Latex, PT-3 Epoxy Paint, PT-4 Ceiling White Epoxy paint). One prime coat and two 
finish coats shall be provided.  Paints shall have less than .06% Lead by 
weight, and shall not contain Zinc Chromate or Strontium Chromate Pigments.  
Provide low or no VOC painting systems. Colors to follow base standards or be 
selected by the client during design process. 
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3.4.4 Toilet Room Accessories 
 
3.4.4.1 Restrooms: Full lavatory width glass mirror; Toilet paper dispenser; 
Grab Bars; Soap Dispenser, wall mounted; Recessed paper towel dispenser & waste 
receptacle; Feminine napkin disposal and dispenser, Coat Hooks. All items to be 
stainless steel no. 4 satin finish, unless otherwise noted and meet ADA 
requirements. Partitions should comply with Base Standard type and color. 
 
3.4.4.2 Shower Accessories: Combination mirrors in drying area; Grab Bars (meet 
ADA requirements); Towel Bars, wall mounted; Robe Hook. Refer to the Air Force 
Fire Station Design Guide for additional requirements. 
  
3.4.5 Visual Display Boards 
 
3.4.5.1. Wall mounted wood framed, 42” x 72”, dry erase board w/ integral marker 
trough. 
 
3.4.5.2 Wall mounted wood framed, 42” x 72”, tack board. 
 
3.4.6 Signage 
 
* Amendment #0001 
3.4.6.1 Exterior building identification signage and controlled area signage 
shall be provided in accordance with UFC 30120-01 and the Base Facility 
Standard. * Amendment #0001 
 
3.4.6.2 Interior signage shall comply with the current Air Force sign standard 
UFC 3-120-01 with sizes as follows:  
 
Description and Size 
Restroom 9” x 6” 
Room Identification 6” x 6” 
Office Identification 6” x 6” 
Information:  “In Case of Fire” 10” x 12” 
Directional: 20” x 12” 
Fire Extinguisher 10” x 12” 
Freestanding Announcement 30” x 30” 
 
3.4.7 Window Blinds and Sills 
 
3.4.7.1 Window Blinds (BID OPTION #4) devices will be located at all windows. 
They will be 1” aluminum slats, manually operated with hand held wand and rope 
pull. 
 
3.4.7.2 Windowsills will be a solid surface material. 
 
3.4.8 Foot Grilles  
 
3.4.8.1 Provide aluminum foot grilles in entry vestibules. 
 
3.4.8.2 Aluminum Foot Grilles:  Standard foot grille with extruded members, top 
surfaced tread rails, and as follows: 

• Tread Rails: Extruded-aluminum frame. 
• Tread Rail Spacing” 3/8” o.c. with 1/8” to 3/16” wide openings between 

treads. 
• Aluminum Finish: Clear anodized. 
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• Top Surface: Fusion-bonded, level cut pile nylon carpet insert, 6 mm 
high, 28oz/sq yd. 

 
3.4.8.3 Drainage Pit Applications:  Provide manufacturer’s special deep-pit 
frame and support extrusion system with intermediate support beams, sized and 
spaced as recommended by manufacturer for indicated spans and equipped with 
vinyl support cushions. 
 
3.4.9 Fire Extinguisher Cabinets: Fully recessed or semi-recessed fire 
extinguisher cabinets with a stainless steel and glass finish shall be provided. 
 
3.4.10 Cabinets and Millwork: Per the Air Force Fire Station Design Guide. 
 
3.5 SPECIAL PROGRAMMING REQUIREMENTS 
 
3.5.1 Building program and requirements should follow information within this 
document (Section 1020), the Building Programming Drawing and the US Air Force 
Fire Station Design Guide. 
 
3.5.2 Alarm Communications Center 
 
3.5.2.1 The communications control room and the dispatch room shall be designed 
as two adjoining spaces. There should be a privacy barrier separating the two 
spaces. The privacy barrier could be similar to a half height wall, extending 
from one wall to the center of the room. The back, continuous wall will hold 
shared resource information for base maps and files. 
 
3.5.2.2 The following rooms shall have 12” access floor located throughout 

(access flooring shall be at the same elevation as the surrounding 
finished floors): 

§ Communications Control Room 
§ Dispatch Room 
§ Telecom / Computer Room 
§ Adjacent Electrical Room 

 
3.5.2.3 The communications room and dispatch room shall have no exterior 
windows. 
 
3.5.2.4 A electric keypad and electric strike should be provided on the 
Communications Room door and the main entrance door. The lock should be 
electrified and remotely controlled from within the room. Door should also be 
provided with a peephole viewer. 
 
3.5.2.5 An “A”-phone should be provided on the wall adjacent to the door into 
the Communications/Dispatch room. The intercom system should be controlled from 
within the communications room. 
 
3.5.2.6 A doorway shall be provided from the Dispatch Room to the Emergency 
Response Center. 
 
3.5.3 Apparatus Room 
 
3.5.3.1 The apparatus room shall have 7 bays housing 14 fire/emergency vehicles. 
 
3.5.3.2 Each Bay in the apparatus room shall have 2 doors providing drive 
through capability for vehicles. All doors shall be a minimum of 14’ wide and 
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18’ tall to accommodate the largest vehicle (TI-3000 with “snozzle”) to be 
housed in the facility. 
 
3.5.3.3 The overhead doors shall be controlled from the Dispatch room and from 
within the Apparatus Room. They shall have the capability to all be opened at 
once, or individually opened or closed. The doors should also be tied into the 
emergency power and a quick manual open option, in case of power failure. The 
safety sensors for the doors shall be mounted at a height to align with the 
vehicle body not the wheels. One remote control shall be provided for each door 
for the use in vehicles. Doors shall be designed to fully open or close within 
60 seconds. 
 
3.5.3.4 No vehicle maintenance areas are required for this facility. 
 
3.5.3.5 Provide the working sprinkler riser assembly in the Apparatus Room 
mounted at working height for training purposes. 
 
3.5.4 Training Facility 
 
3.5.4.1 Do NOT provide half court basketball court and sand volleyball court for 
exterior physical fitness. These areas are not required for this project. 
 
3.5.4.2 Rear projection is not required for the training room. 
 
3.5.5 Living Quarters 
 
3.5.5.1 All private bedrooms shall be provided with 2 lockable closets (one per 
shift). 
 
3.5.5.2 Visual and Audible alarms shall be provided in each room. Visual alarm 
should be activated prior to the Audible alarm per NFPA 72, fire alarm code. 
 
3.5.6 Recreation / Dining 
 
3.5.6.1 In serving area provide heat resistant countertop. Provide storage for 

utensils, plates, and glassware. 
 
3.5.6.2 A serving line is not required for this facility. A serving area should 
be provided between the kitchen and dining area. 
 
3.5.7 Administration 
 
3.5.7.1 Refer to programming matrix for specific space requirements. 
 
3.5.8 Maintenance Repair, Storage, and Support 
 
3.5.8.1 Hose storage and drying area will not contain a hose dryer or provisions 
for hanging hose. 
 
3.5.8.2 No fire extinguisher maintenance will be performed, storage only. 
 
3.5.8.3 The agent storage room will contain eight (8) 55 gallon drums of AFFF 
and three (3) flammable storage cabinets. This room should be accessed from the 
exterior through a set of 3’-0” X 7’-0” double doors. The floor shall be 
constructed to create a spill containment (with floor sloping down away from the 
door threshold) sufficient to contain 110 gallons of liquid. 
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3.6 SPECIAL ITEMS 
 
3.6.1 Brass Fireman’s Pole 
 
3.6.1.1 Remove existing 30 ft. long solid brass fireman’s pole from the Fire 
Station, Building 30206. The pole shall be removed in one piece. The extent of 
damage to the original building must be discussed prior to removal. The hole in 
the second floor at the pole shall be closed with the same construction 
materials as the surrounding floor after removal. The brass pole shall be 
incorporated as a visible memorial element inside the new Fire Station. Develop 
design concepts during the Design Charette for consideration by the Government. 
Provide an engraved brass wall mounted plaque. Message on the plaque shall be as 
directed by the Government. 
 
PART 4 - STRUCTURAL REQUIREMENTS 
 
4.1 BUILDING STRUCTURAL REQUIREMENTS: 
 
4.1.1 General code provisions, dead, live, snow, seismic and wind loads shall be 
according to The International Building Code (IBC 2003) and UFC 1-200-01. Comply 
with antiterrorism requirements outlined herein. 
  
4.1.2 The seismic Use Group and corresponding performance level will be: 
 

* Amendmant #0001 
Seismic Use Group: IIIE – an Essential Facility (Fire, Rescue, and 
Police). Structural Performance level should be Immediate Occupancy (IO) 3 
Refer to TI 809-04 Seismic Use Group III as defined in 2003 International 
Building Code for further requirements. Occupancy Importance Factor (IE) 
shall be 1.50 per Table 1604.5 in the 2003 IBC. *Amendment #0001 
 

* Amendment #0001 
4.1.3 Design loads and load combinations, except seismic shall be in accordance 
with the American Society of Civil Engineers (ASCE) Minimum Design Loads for 
Buildings and Other Structures, ASCE 7-latest edition. Seismic design shall be 
in accordance with T1809-04 “Seismic Design for Buildings” and the 2003 
International Building Code. * Amendment #0001 
 
4.2 FOUNDATIONS 
 
4.2.1 Foundation includes all substructure elements supporting the facility and 
its equipment. The minimum depth for heated sections is 36” and 42” for unheated 
sections. 
 
4.2.2 Prepare the foundation design in accordance with the D/B Contractor’s 
independently verified Geotechnical analysis of the site soil conditions 
performed by a licensed geotechnical engineer. Remove any uncontrolled fill and 
replace with structural fill. Replacement of uncontrolled fill will be addressed 
through a contract modification. 
 
4.2.3 The foundation shall be designed according to the Foundation Design 
Criteria stated herein, including seismic, wind, live and gravity loads. 
 
* Amendment #0001 
4.2.4 NOT USED.  
*Amendment #0001 
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4.3 SUPERSTRUCTURE 
 
4.3.1 The superstructure includes the above grade structural elements required 
for support of the roof construction. 
 
4.3.2 The structural design of building components shall conform to the design 
requirements stated herein, including seismic, wind, live and gravity loads. 
 
4.3.3 All ground level floor construction shall be slab-on-grade over a 
compacted drainage layer and vapor barrier. 
 
4.3.4 Structural wall elements required for support of roof construction 
includes steel columns, precast structural concrete wall panels, and load 
bearing masonry walls.  Exterior wall elements will also function as lateral 
support for the building cladding. 
 
4.3.5 Structural roof framing elements required for support of the roof 
construction is to be determined by the Design Build Contractor. Some examples 
are girder trusses, open web bar joist and girders, steel beams, prestressed-
precast concrete planks and galvanized light-gauge metal framing.  The roof 
slope shall be made in the structure.  Roof slope may also be achieved over flat 
surfaces using galvanized steel truss system or galvanized light-gauge metal 
framing. 
 
4.3.6 Structural roof system shall consist of a wide rib metal deck attached to 
structure below. The standing seam metal roofing system shall use and will 
connect to structure below using concealed fasteners.  Minimum roof slope shall 
be ½” per foot for all roof areas. All metal decking shall be galvanized.  The 
system shall be complete with expansion control joints including sleeved 
penetrations for services. Show method and frequency of attachment to structural 
framework. 
 
4.3.7 Roof construction fire stopping material shall be installed in cavities, 
around pipe penetrations, and in other openings in roof construction to prevent 
spread of fire and smoke 
 
4.3.8 Give special attention to control cracking in concrete masonry structures 
using the guidance contained in Table 1-1. 
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Table 1-1 Recommended Joint Control Spacing (a) 
 

Vertical Spacing of Joint 
Reinforcement With 2-#9 
Wires(b) (in) 

Maximum Ratio of Panel 
Length to Wall Height 
(L/H)(c) 

Maximum Spacing of 
Control Joints(d) (ft) 

None(e) 2 18 
16 3 24 
8 4 30 
(a) Based on moisture-controlled, type I, concrete masonry in intermediate 
humidity conditions (ASTM C 90). The designer should adjust the control joint 
spacing for local conditions. The recommended spacing may be increased 6 ft. in 
humid climates and decreased 6 ft. in arid climates. 
(b) Joint reinforcement will be cold-drawn deformed wire with a minimum 9-gauge 
longitudinal wire size. 
(c) L is the horizontal distance between control joints. H is generally the 
vertical distance between structural supports. 
(d) The spacing will be reduced approximately 50% near masonry-bonded corners or 
other similar conditions where one end of the masonry panel is restrained. 
(e) Not recommended for walls exposed to view where control of cracking is 
important. 
 
PART 5  - ANTITERRORISM FORCE PROTECTION CONSTRUCTION REQUIREMENTS 
 
In accordance with DoD Antiterrorism Standards this building is classified as an 
“Essential Structure”.  
 
5.1 Standoff Distances: 
 
5.1.1 The facility shall be designed as conventional construction meeting the 
minimum standoff distance of 82’ from the face of the building to roadways and 
parking.  
 
5.1.2 A 33’ standoff distance between the building and dumpster location is 
required. 
 
5.1.3 Standoff distance shall be measured from the controlled perimeter to the 
closest point on the building exterior. Measure the standoff distance from the 
closest edge of parking areas and roadways to the closest point on the building 
exterior. The minimum standoff regardless of hardening or analysis is 82’ for 
both parking areas and roadways. Measure the standoff distance from the nearest 
point of the trash container or trash container enclosure to the closest point 
on the building exterior. 

5.1.4 The open drive from the Fire Station’s apparatus room to Skeel Avenue is 
considered mission necessary. Because of this classification, no gate or barrier 
will be required on the apparatus driveway to Skeel Avenue. All private vehicles 
access and parking must meet the required stand off distances. 

5.2 Unobstructed Space: 

5.2.1 Ensure that obstructions within 33’ of the building do not allow for 
concealment from observation of explosive devices 6” or greater in height.  This 
does not preclude the placement of site furnishings or plantings around 
buildings.  It only requires conditions such that any explosive devices placed 
in that space would be observable by building occupants.   
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5.2.2 If outdoor mechanical and electrical equipment is located outside the 
“Unobstructed Space’ area requirements it is not subject to antiterrorism 
construction requirements. 

5.3 Building Overhangs: 

5.3.1 Do not provide building overhangs with inhabited spaces above them where 
people could gain access to the area underneath the overhang.  

5.4 Exterior Masonry Walls:  

5.4.1 Un-reinforced masonry walls are prohibited for the exterior walls of new 
buildings. A minimum of 0.05 percent vertical reinforcement with a maximum 
spacing of 48” will be provided.  

5.5 Windows and Glazed Doors: 

5.5.1 To minimize hazards from flying glass fragments windows and frames must 
work as a system to ensure that their hazard mitigation is effective.  These 
provisions apply even where minimum standoff distances are met. 

5.5.2 Glazing:  Use a minimum of ¼” nominal laminated glass for all exterior 
windows and glazed doors.  The ¼” laminated glass consists of two nominal 1/8” 
glass panes bonded together with a minimum of a 1/32” polyvinyl-butyral (PVB) 
interlayer.  For insulated glass units, use ¼” laminated glass inner and outer 
pane as a minimum.   

5.5.3 Window and Glazed Door Frames: Provide window frames and mullions and 
sashes and door rails and stiles of aluminum or steel.  Steel members may be 
designed using ultimate yield stresses and aluminum members may be designed 
based on 0.2% offset yield strength. Equivalent static design loads for windows 
and door members shall be 1lb. per square inch applied to the surface of the 
glazing. Frame and mullion deformations shall not exceed 1/160 of the 
unsupported member lengths.  The glazing shall have a minimum frame bite of 3/8” 
for structural glazed window systems and 1” for window systems that are not 
structurally glazed. Equivalent static design loads for connections of the 
window or doorframe to the surrounding walls or roof, hardware and associated 
connections, and glazing stop connections shall be 10.8 lbs per square inch for 
glazing panels with a vision area greater than 10.8 square feet and 4.4 lbs per 
square inch for glazing panels with vision area greater than 10.8 square feet 
but less than or equal to 32 square feet. Loads shall be applied to the surface 
of the glazing and frame. Connections and hardware may be designed based on 
ultimate strength for steel and 0.2% offset yield for aluminum. Design 
supporting wall and roof elements and their connections based on their ultimate 
capacities. In addition, because the resulting dynamic loads are likely to be 
dissipated through multiple mechanisms, it is not necessary to account for 
reactions from the supporting wall or roof elements in the design of the 
remainder of the structure. Alternatively, use frames that provide an equivalent 
level of performance. 

5.6 Exterior Doors: 

5.6.1 All exterior doors into inhabited areas shall open outwards. 
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5.7 Roof Access: 

5.7.1 Design the building to control access to roofs to minimize the possibility 
of aggressors placing explosives or chemical, biological, or radiological agents 
there. No roof access points should be required for this facility. 

5.8 HVAC SYSTEMS: 

5.8.1 Air Intakes: Air intakes to heating, ventilation, and air conditioning 
(HVAC) systems shall be located a minimum of 10 feet above the ground.   

5.8.2 Provide a separate, dedicated HVAC system for the Communications Control 
Dispatch and Telecom/Computer Rooms. 

5.8.3 Emergency Air Distribution Shutoff: Provide an emergency shutoff switch in 
each HVAC control system that can immediately shut down air distribution.  
Locate the switch (or switches) to be easily accessible by building occupants.   

5.9 Equipment Bracing:   

5.9.1 Mount all overhead utilities and other fixtures weighing 30 lbs or more to 
minimize the likelihood that they will fall and injure building occupants. 
Design all equipment mountings to resist forces of 0.5 times the equipment 
weight in any direction and 1.5 times the equipment weight in the downward 
direction.  This standard does not preclude the need to design equipment 
mountings for forces required by other criteria such as seismic standards.  

5.11 Mass Notification 

5.11.1 Provide an emergency public address system throughout all occupied areas 
of the building for notification of occupants of threats. 

PART 6 - MECHANICAL 
 
6.1 DESIGN CONDITIONS 
 
6.1.1 General: The D/B Contractor shall be responsible for preparing detailed 
load calculations and equipment selections during the design process. D/B 
Contractor is responsible for preparing an independent complete analysis 
(calculations and equipment selection) and design (drawings and specifications) 
for the building mechanical systems.  The D/B Contractor shall submit cooling 
loads calculations justifying that the cooling equipment is capable of 
maintaining indoor requirements at both Outdoor Summer conditions listed below.  
The design build contractor shall analyze the makeup air system and determine 
the required systems to meet the Energy Usage Budget (EUB).  Makeup air units 
may require cooling, heating, and sensible and latent energy recovery to meet 
the EUB.  Makeup air units are only required as necessary to meet EUB 
requirements or as required to make the mechanical system functional. 
 
6.1.2 Fire Station Spaces: 
 

• Indoor Summer:   75.0°F db/50%RH 
• Indoor Winter:   70.0°F db/No humidification 
• Outdoor Summer:   92.0°F db/74.0°F wb and for 
• High humidity conditions: 88.0°F db/78.0°F wb  
• Outdoor Winter:   1.0°F db 
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• Ventilation (Outdoor Air): 20 cfm/person in office areas 
15 cfm/person in all other occupied spaces 

 
6.1.3 Utility Spaces and Apparatus Room 
 

• Indoor Summer:  92.0°F db (ventilation only, no air conditioning) 
• Indoor Winter:  68.0°F db 
• Outdoor Summer:  92.0°F db/74.0°F wb 
• Outdoor Winter:  1.0°F db 

 
6.1.4 Energy Usage Budget 
 

• EUB: 45 MBH/square foot/year     
EUB based on 24 hrs/day, 7 days/wk 
 

6.1.5 Furnish and install access doors in walls and ceilings where access is 
required to conceal mechanical equipment, valves, controls and other devices. 
 
6.1.6 Provide commissioning for the project per Uniform Facilities Guide 
Specifications (UFGS) requirements. Commissioning shall be the responsibility of 
the General Contractor and shall include all parties listed in the UFGS 
including but not limited to the Mechanical Contractor. 
 
6.1.7 Provide a carbon monoxide detection system in all spaces that have 
combustion equipment.  
 
6.2 HEATING WATER SYSTEM 
 
6.2.1 The heating energy source will be the central district (70 psi) steam 
which is available during the heating season of 1 October through 1 May.  Steam 
will enter the main mechanical room and be converted to low temperature hot 
water (LTHW). LTHW will be distributed to serve the heating requirements of the 
building. Provide a heat exchanger with a pumping system to convert the steam 
source to LTHW.  Each pump shall have a standby that automatically functions 
when the primary pump fails to operate. A current sensor will be used to verify 
pump failure.  The tube bundles that are integral with the heat exchangers shall 
be made of CuNi. 
 
6.2.1.1 The steam to LTHW generator shall be sized/selected to allow future 
connection to the district high temperature hot water system (HTHW).  The HTHW 
system operates at 400 psi and 350°F.  The heat exchanger must be selected for 
steam in the tubes with an oversized condensate nozzle to allow for the future 
transition to HTHW.  Provide HTHW branch piping mains insulated, capped and 
stubbed out 5’-0” beyond building for future connection.  Allow space in 
mechanical room at HTHW piping termination for future valving and connection to 
heat exchanger. 
 
6.2.1.2 Provide a chemical shot feeder in the LTHW system with appropriate 
system chemicals.  Water treatment shall comply with the equipment component 
manufacturers requirements.  Provide strainers at each pump.  
 
6.2.2 The air handling units, unit heaters and the fan coil units shall be 
served by low temperature hot water (LTHW). 
 
6.2.3 Provide recessed hydronic cabinet heaters at each entry and exit.  
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6.2.3.1 Cabinet heaters shall include a minimum 18 gauge galvanized steel 
enclosure with 12mm thick fibrous glass insulation and painted with corrosion 
resistant coating, coil assembly constructed of copper tubes and aluminum fins, 
25mm throwaway filters, centrifugal direct drive fan assembly and motor 
controller.  Provide removable panels or access doors for access to all interior 
components. 
 
6.2.4 Steam and condensate piping shall be schedule 80 steel to allow for a 
future switchover to high temperature hot water. Select piping for the worst-
case applied temperature and pressure conditions. Provide galvanic couplings for 
dissimilar materials. 
 
6.2.5 Low temperature hot water piping shall be type K or L copper.  Select 
piping for the applied temperature and pressure conditions. Provide galvanic 
couplings for dissimilar materials. 
 
6.2.6 Piping shall be insulated with fiberglass and factory-applied cover.   
 
6.2.7 Size piping for nominal water velocity of 5.0 fps, not to exceed 8.0 fps 
velocity nor exceed 6.0 ft per 100 ft of pipe pressure drop. 
 
6.2.8 Provide a bubble tight gate valve in the steam supply and condensate 
return lines at the entry point to the main mechanical room.  Provide a bypass 
with globe valve at this entry point.  
 
6.2.9 Provide a full port ball positive shutoff valve in the LTHW supply and 
return lines at the heat exchanger.  Provide a bypass with globe valve for each 
of these entry points.  
 
6.2.10 Pumps 
 
6.2.10.1 Provide centrifugal circulating pumps with motor, motor starter, and 
motor enclosure conforming to the appropriate NEMA standards.  All circulating 
pumps shall be base mounted and installed on 4” housekeeping pad.  Provide 
suction diffusers on all pumps.  Pump motor efficiencies shall meet or exceed 
that listed for FEMP or ENERGYSTAR, or as listed in ASHRAE 90.1, whichever is 
greatest.  Provide backup pump to operate in a lead/lag configuration with 
automatic startup of second pump upon first pump failure.  Use current sensors 
to detect pump failures and alarm DDC system. 
 
6.2.10.2 Select pumps so that the operating point on selected impeller curve 
will lie at or to the shutoff side of, and not more than 5 percent below, point 
of maximum efficiency for impeller. 
 
6.2.10.3 Insulate pumps used for hot service with 2” thick preformed mineral 
fiber insulation.  Insulate pumps by forming a box around pump housing, drive 
shaft, and piping.  Apply insulation to inside surfaces of 20-gage galvanized 
sheet metal boxes having openings for drive shaft and pipes. Construct box to be 
easily disassembled to facilitate pump maintenance. 
 
6.2.10.4 All pumps require suction strainers, shutoff valves on inlets and 
outlets and pressure gauges (inlet and outlet).  Provide thermometers on inlets 
and outlets of each piece of heat-exchanging equipment and supply/return lines 
to each facility. 
 
6.2.10.5 Align pumps to meet manufacturers written requirements. 
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6.2.10.6 Provide a calibrated balancing valve at each hydronic heating device. 
 
6.3 CHILLED WATER SYSTEM 
  
6.3.1 Provide an air-cooled chiller to supply chilled water to the building fan 
coil units and air-handling unit.  The chiller pumps shall be constant volume. 
There shall be a standby pump that automatically functions when the primary pump 
fails to operate.  Pumps shall be located in the main mechanical room. 
 
6.3.2 System Requirements 
 
6.3.2.1 Total system chilled water volume shall be a minimum of 7 gallons per 
ton of cooling.  Provide an insulated, baffled storage tank, if required, to 
meet this requirement.  
 
6.3.2.2 Provide a calibrated balancing valve at each hydronic cooling device. 
 
6.3.2.4 Provide foundations and clearances per manufacturer's recommendations. 
 
6.3.3 Air-Cooled Chillers 
 
6.3.3.1 Air-cooled rotary screw, slide valve modulation type per ARI 550/590-98. 
Chiller efficiencies shall meet or exceed that listed for FEMP or ENERGYSTAR, or 
as listed in ASHRAE 90.1, whichever is greatest.  
 
6.3.3.2 Provide a minimum of two (2) independent refrigerant circuits per 
chiller. 
 
6.3.3.3 Provide copper tube, aluminum fins for condenser coils 
 
6.3.3.4 Control panel with indication of discharge pressure and suction 
pressure, separate high pressure cutout with manual reset, separate low pressure 
cutout, low water temperature cutout with manual reset, compressor operating 
control and manual off-auto switch. Provide signal lights or other visual 
"failed" indications for high pressure, low pressure, and oil pressure 
protection devices. Provide a minimum two-minute time delay to prevent 
compressors from short cycling whenever stopped by safeties.  Provide a control 
interface for remote monitoring of the chiller's operating parameters, functions 
and alarms from the DDC control system central workstation.  As a minimum the 
following points shall be monitored and/or controlled from the DDC system: 
Entering and leaving chilled water temperature, Self-diagnostics, Operation 
status, Operating hours, Number of starts, Compressor status (on or off), 
Refrigerant discharge and suction pressure, Oil pressure, Flow status, Entering 
and leaving chilled water temperature set points. 
 
6.3.4 Insulate chilled water equipment as suitable for the temperature and 
service in cellular glass or flexible unicellular insulation to fit as closely 
as possible to equipment.  Provide vapor barrier as required for the 
application. 
 
6.3.5 Chiller Start-Up and Operational Tests. 
 
6.3.5.1 Prior to chiller start-up, flush piping systems and place water 
treatment systems in operation. 
 
6.3.5.2 Place the chillers in operation under the direction of the 
manufacturer's representative.  Record manufacturer's recommended readings 
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hourly for a period of not less than 3 days.  Provide a detailed description of 
chiller start-up and operational tests. 
 
6.3.6 Chilled water piping inside the buildings shall be schedule 40 steel or 
type K or L copper.  Select piping for the applied temperature and pressure 
conditions. 
 
6.3.7 Piping shall be insulated with cellular glass insulation and factory-
applied cover.   
 
6.3.8 Size piping for nominal water velocity of 5.0 fps, not to exceed 8.0 fps 
velocity nor exceed 6.0 ft per 100 ft of pipe pressure drop. 
 
6.3.9 Select a 30% ethylene-glycol solution for the chilled water system.  
Piping and equipment shall be designed to be safe from freezing during winter 
operation. Draining the cooling system is not an acceptable freeze protection 
option. 
 
6.3.10 Provide a full port ball type, positive shutoff valve in the chilled 
water supply and return lines at the entry point to the main mechanical room. 
  
6.3.11 Pumps 
 
6.3.11.1 Provide centrifugal circulating pumps with motor, motor starter, and 
motor enclosure conforming to the appropriate NEMA standards.  All circulating 
pumps shall be base mounted and installed on 4” housekeeping pads.  Provide 
suction diffusers on all pumps.  Pump motor efficiencies shall meet or exceed 
that listed for FEMP or ENERGYSTAR, or as listed in ASHRAE 90.1, whichever is 
greatest.  Provide backup pump to operate in a lead/lag configuration with 
automatic startup of second pump upon first pump failure.  Use current sensors 
to detect pump failures and alarm DDC system. 
 
6.3.11.2 Select pumps so that the operating point on selected impeller curve 
will lie at or to the shutoff side of, and not more than 5 percent below, point 
of maximum efficiency for impeller. 
 
6.3.11.3 Insulate pumps used for chilled water service with 2 inches thick 
cellular glass insulation. Insulate pumps by forming a box around pump housing, 
drive shaft, and piping. Apply insulation to inside surfaces of 20-gage 
galvanized sheet metal boxes having openings for drive shaft and pipes. 
Construct box to be easily disassembled to facilitate pump maintenance. 
  
6.3.11.4 All pumps require suction strainers, shutoff valves on inlets, check 
valve and balance valve (or triple-duty valve) on outlet and pressure gauges 
(inlet and outlet).  Provide thermometers on inlets and outlets of each piece of 
heat-exchanging equipment and supply/return lines to each facility. 
 
6.3.11.5 Align pumps to meet manufacturers written requirements. 
 
6.4 AIR HANDLING SYSTEMS 
 
6.4.1 General 
 
6.4.1.1 The heating coil section and outdoor piping shall be designed to be safe 
from freezing during winter operation. 
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6.4.1.2 The cooling coil section and outdoor piping shall be designed to be safe 
from freezing during winter operation. Draining the chilled water system is not 
an acceptable freeze protection option. 
 
6.4.1.3 Fans shall be AMCA 210 certified, with AMCA seal.  
 
6.4.1.4 Provide louver with bird screen on outdoor inlets and outlets. 
 
6.4.2 Independent HVAC Unit for Communications Control Room, Dispatch Room and  
Telecom/Computer Room  
 
6.4.2.1 Provide self-contained computer room air conditioning unit (CRACU) unit 
designed, factory assembled and factory tested. Unit shall be UL or ETL listed 
for computer room application. Unit shall include room cabinet and frame, floor 
stand, fan section, filter section, cooling coil, electric reheat coil, self-
contained humidifier, compressors, remote air-cooled condenser(s), controls, and 
interconnecting piping to the CRACU. 
 
6.4.2.2 Provide microprocessor control system integral with unit including 
electronic control center, control valves, sensors, wiring, and other 
appurtenances for workable system. Provide access panel or door in front 
of unit.  Isolate electronic control center from conditioned airstream to allow 
service while system is in operation. Provide control sensors in unit for 
cooling, heating, dehumidifying, and humidifying. High-voltage circuits in 
system shall have individual leg overload protection. Starters, contactors, and 
relays shall be controlled by 24 volt control circuit.  High-voltage circuit 
components shall be protected by safety lock, dead-front panel. Mount 
nonautomatic, molded-case circuit breaker in high-voltage section of electrical 
panel. Operating mechanism shall prevent access to high-voltage electrical 
components until switched to "OFF" position. 
 
6.4.2.3 Provide a controls interface on CRACU to enable the DDC system to 
monitor the following operating parameters and alarm conditions: high and 
low computer room temperature, relative humidity, CRACU status. 
 
6.4.3 Double Wall Air Handling Unit 
 
6.4.3.1 The air-handling unit shall be located in the mechanical room.  
 
6.4.3.2 Air-handling unit shall be factory fabricated triple-deck multizone 
style, double wall modular type and include heating and cooling coils and return 
air bypass deck, galvanized coil casings, stainless steel drain pans, valve and 
piping package, minimum ventilation air intake arrangement that allows for 
constant volume outdoor air intake and full economizer operation, air filters, 
fans, motors, motor disconnect switches, and casing.  Each unit shall be 
fastened securely to the building structure. 
 
6.4.3.3 Unit insulation shall be 2 inches thick, 1.5-lb/ft³ density sandwiched 
between two sheets of solid galvanized steel (minimum 18 gauge outer and 20 
gauge inner).  Coils shall be copper tube, aluminum fin type provided by the air 
handling unit manufacturer. 
 
6.4.3.4 Construct casings of steel, galvanized steel, or aluminum on channel 
base coated externally with manufacturers standard finish.  Provide access doors 
for inspection and access to internal parts. 
 
6.4.3.5 Dampers shall be premium low leakage with galvanized steel double-skin 
airfoil design blades, vinyl bulb blade seals and stainless steel jamb seals in 
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galvanized frame, in parallel or opposed blade arrangement with non-slip keyed 
connecting rods and linkages.  Maximum leakage rate shall be 2 cfm/ft2 at 1 in. 
wg differential pressure. 
 
6.4.3.6 Supply Fan and Return/Relief Fan Sections:  Centrifugal fans with V-belt 
drive motor, adjustable, with belt guards for external mounted motors.  Fan 
bearings shall have a minimum average life of 200,000 hours at design operating 
conditions. 
  
6.4.3.7 Vibration Isolation:  For the entire fan, motor, and drive assembly, 
provide vibration isolators to meet the NC criteria for each space. 
 
6.4.3.8 Filter Sections:  Protect permanent holding frames with rust inhibitor 
coating.  Provide visible identification on media frames showing model number 
and airflow direction.  Provide a means of sealing the filter bank to prevent 
bypass of unfiltered air.  Performance shall be determined in accordance with 
ASHRAE 52.  Provide included-type manometers for filter sections. 
 
6.4.3.9 Replaceable Air Filters:  UL 900, Class 2, those which, when clean, burn 
moderately when attached by flame or emit moderate amount of smoke, or both with 
throwaway frames and media.  Provide 4 in. nominal thickness, with average 
efficiency of 60-65% an arrestance of 97% and a minimum MERV of 11 when tested 
according to ASHRAE Standard 52.1 and 52.2. 
 
6.4.3.10 Heating and Cooling Coils:  Provide removable coils per ARI 410 with 
access to one side.  Enclose heating and cooling coils in casing with headers 
and return bends fully contained within casing.  Cooling coils shall have 
stainless steel drain pans with piping connections to remove condensate.  Seal 
coils to casing to prevent leakage of air around coils. 
  
6.4.3.11 Unit shall include a discharge sound attenuator as required to maintain 
NC 35 in occupied spaces.  
 
6.4.3.12 Provide zoning such that rooms in the same zone are similarly loaded 
and have the same exposure/envelope characteristics.  Locate the zone thermostat 
in an area representative of the rooms in the zone.  Size zones to minimize the 
range of airflows across zones.  Provide a minimum of nine (9) zones with 
additional zones as required to balance the zone airflow range.  Provide 
scheduling/reset control of hot deck and cold deck temperatures to avoid wide 
fluctuations in control. 
 
6.4.3.13 Provide a heat recovery wheel or precooling coil for the outdoor 
airstream to provide dehumidification during mild, muggy weather. 
 
6.4.4 Mechanical and Electrical Room Heat and Ventilation 
 
6.4.4.1 Heat and ventilate mechanical and electrical equipment rooms as 
appropriate to maintain temperature. Use unit heaters with LTHW as heating 
source.  
 
6.4.4.2 Unit heaters shall include three-position (on-off-auto) selector switch 
and thermostat control. 
 
6.4.5 Ductwork Design 
 
6.4.5.1 Rigid Ductwork:  Except as allowed or required herein, all ductwork 
shall be constructed of galvanized steel in accordance with SMACNA Duct 
Construction Standards, with all seams and joints sealed with duct sealer.  
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Sheet metal fitting elbows shall have an r/d of 1.5; other fittings shall be 
made to allow for low-pressure drop.   
 
6.4.5.2 Flexible Ductwork and Connectors:  Flexible duct may be used only for 
connections to air distribution devices to adapt to minor offsets.  Flexible 
duct shall be UL 181 listed and in accordance with SMACNA DCS.  Provide the 
minimum length required to make connections, but not greater than 5 feet, with 
not more than 3 feet unsupported length.  Bends shall be at a radius to diameter 
ratio of 1.5, minimum.  Provide flexible connectors between fans and ducts.  
Flexible ductwork insulation shall be ASTM C 553 Type 1, Class B-2, 1 in. thick, 
0.75 lbs/ft3 density insulation.     
 
6.4.5.3 Insulation: Insulate rigid ductwork with fiberglass insulation; 
insulation shall have a factory-applied cover.  Insulation in exposed areas 
including equipment rooms shall be rigid board type and insulation in concealed 
areas shall be flexible blanket type.  All supply, return and outside air 
ductwork shall be insulated.  Ducts subject to condensation shall be insulated 
and provided with vapor seal. 

 
6.4.5.4 Sizing: Size ductwork using equal friction criteria.  Size supply air 
ductwork to not exceed 0.10” H20/100 feet of duct pressure drop.  Size return, 
outdoor, relief and exhaust ductwork to not exceed 0.08” H20/100 feet of duct 
pressure drop.  Air velocity should not exceed 1575 fpm velocity.  
 
6.4.6 Inline centrifugal exhaust fans:  Provide centrifugal V-belt fans in 
housings. Fan bearings shall have a minimum average life of 200,000 hours at 
design operating conditions.  Mount motors out of air stream.  Provide flexible 
duct connectors and spring type vibration isolation for fan assembly. 
 
6.4.7 Miscellaneous Exhaust Systems: Provide a ducted exhaust system to serve 
the restrooms, showers and janitor’s closet. Provide separate ducted exhaust 
systems to serve other areas requiring exhaust as defined in the fire station 
design guide.  One system shall serve the protective clothing lockers, 
protective clothing laundry and disinfecting facility.  Another exhaust system 
shall serve the physical fitness room, physical therapy room, vending and 
similar areas.  Provide another exhaust system to serve the 
mechanical/electrical room.  The exhaust air shall be used for energy recovery 
in the facility if required to meet the EUB. Provide accessible dampers for 
balancing of the systems where a central exhaust is used. 
 
6.4.8 Apparatus Room Exhaust: Provide ventilation of vehicle exhaust from 
Apparatus room to comply with NFPA 1500.  Provide ductwork to pull exhaust from 
the floor level as well as the ceiling.  The Base Fire Department has determined 
that a direct capture exhaust system is not acceptable.  Provide automatic 
interlocked means for makeup air.  Provide a minimum of two exhaust fans with 
variable frequency drives for zoned control. 
 
6.4.8.1 Provide an electronic, fully automatic carbon monoxide (CO) and diesel 
fume detection and control system with both infrared CO and electrochemical cell 
NO2 sensors with remote sampling capability, filters, transmitters, self-
diagnostics, local and remote alarms, building DDC system supervision and 
controller for intermittent, modulating operation of Apparatus room ventilation 
equipment (including control of open-closed makeup air dampers) based on 
pollutant concentration with thermostat control and manual override for summer 
ventilation.  Exhaust fans shall start at half-speed (adjustable) in response to 
any of the following conditions: a 35 ppm CO level measured in the Apparatus 
room, a 1 ppm NO2 level measured in the Apparatus room, based on thermostat 
setpoint in Apparatus room, building DDC signal to start or manual start at 



WPAFB – Consolidated Fire/Crash Rescue Station             Amendment #0001 

SECTION 01020 Page 45 

control panel.  Fan speed shall be modulated proportional to the increase in 
Apparatus room contaminant concentration levels up to the alarm setpoint, 100 
ppm CO and 3 ppm NO2 (adjustable setpoint and time delay function).   
 
6.4.9 Kitchen Hood Exhaust: Provide a filter type hood and ducted exhaust system 
to serve the kitchen appliances.  The exhaust air shall be ducted to outdoors. 
Kitchen hoods shall completely cover the cooking equipment and overhang a 
minimum of 6 in on each end and 12 in front of the equipment.  The hoods shall 
be UL listed per UL 710, NSF approved, pre-engineered and factory fabricated in 
accordance with the hood manufacturer’s listing procedure and NFPA 96.  Hoods 
and ductwork shall be constructed of 18-ga stainless steel with welded, liquid 
tight seams. 
 
6.4.9.1 Provide a UL listed, wet chemical, Class K, automatic fire suppression 
system for hoods, ducts and cooking appliances.  Provide Schedule 40 piping 
(chrome plated or stainless steel), signal devices, release assembly, detectors, 
fusible links, nozzles, blow-off caps, agent cylinders, liquid tight fittings, 
remote manual pull station, auto fuel cut-off and other appurtenances necessary 
for totally integrated, operational system.  Design, manufacture and install in 
accordance with NFPA 17A, NFPA 96 and UL 300.  Provide automatic mechanical or 
electrical fuel shut-off and double-throw micro switch for activation of a shunt 
trip breaker for electric power shut-off for appliances protected.  Fuel shut-
off to operate upon activation of system. 
 
6.4.9.2 Exposed piping is not acceptable, with the exception of appliance drops. 
   
6.4.10 Dryer exhaust: Provide a separate ducted exhaust system to serve each 
clothes dryer. The exhaust air shall be ducted to outdoors.  Ducts shall be a 
maximum 20 ft long with no more than three right angle elbows (with minimum 
radius of 6 in) and have a maximum vertical run of 12 ft.  If total equivalent 
length exceeds the maximum, provide a booster fan interlocked to operate when 
the clothes dryer is running.  The ducts shall be rigid aluminum or stainless 
steel with exterior wall cap and back draft damper. 
 
6.4.10.1 Means shall be provided for cleaning out the entire length of dryer 
exhaust vent ducts. Dryer exhaust vents shall not run through non-accessible 
spaces. 
 
6.4.10.2 Provide a separate ducted exhaust and makeup air system to serve the 
personal protective gear dryer. 
 
6.4.10.3 Dryer vents shall not exhaust near outdoor air intakes, air 
conditioning condensing units, entry doors or patios. 
 
6.4.11 Provide factory-finished grilles, registers, and diffusers constructed of 
steel or aluminum.  Exterior and exposed edges shall be rolled, or otherwise 
stiffened and rounded.  All registers and diffusers shall be provided with 
factory-fabricated volume dampers, unless individually served by a dedicated 
branch duct having a manual volume damper at the branch takeoff. 
 
6.4.12 Outdoor air intake and exhaust louvers: Shall be extruded aluminum and 
designed to prevent the entry of rain or snow.  Intakes shall be a minimum of 
10.0 feet from the nearest exhaust outlet and exterior mechanical equipment.  
Intakes shall be located to prevent pulling in vehicle and plane exhaust 
emissions.  Provide bird screens at all louvers. 
 
6.4.13 Ductwork: Where routed exposed shall interface with the architecture in 
an aesthetically pleasing manner. 
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6.4.14 Dampers:  For low-pressure rectangular duct systems, use 45-degree 
entries into branches from the main duct.  Provide manual volume dampers in each 
branch take-off from the main duct.  Provide manual volume dampers in each 
branch take-off from the main duct to control branch air quantity.  Dampers 
shall conform to SMACNA Duct Construction Standards. 
 
6.4.15 Fire Dampers:  Provide in accordance with UL 555.   Fire dampers shall be 
dynamic type rated for closure against a moving air stream. 
 
6.4.16 Return air plenums: Are not permitted in any areas of the building. 
 
6.5 APPARATUS ROOM HEATERS 
 
6.5.1 Provide gas-fired radiant heaters complying with ANSI Z83.6 and labeled by 
AGA.  Heaters shall have power gas burners with electronic spark ignition, 
combustion air ducted directly from outside and power vacuum vented to the 
outdoors.  Polished aluminum reflectors shall be shaped to control radiation for 
uniform intensity at floor level and provide 100% cutoff above centerline of 
tubing.  Coordinate heater locations with items that may be sensitive to the 
heat generated, providing deflectors/shields as required. 
 
6.5.2 Provide a building zone controller to accommodate a minimum four (4) 
temperature zones, vacuum pumps, temperature sensors, control transformer(s) and 
fire safety shutoff/interlock.  Controller shall have seven-day clock and 
battery backup, security protection via password, night setback with ramp up 
optimization and remote monitoring by building DDC system. 
 
6.5.3 Provide condensate piping to floor drain. 
 
6.6 NOISE CRITERIA 
 
6.6.1 General building mechanical systems shall be designed to an NC 35 for all 
occupied spaces.   
 
6.7 CONTROL SYSTEM 
 
6.7.1 The building shall have a Direct Digital Controls (DDC) system with 
electric or electronic operators for dampers and valves. System shall be 
compatible with and connected to the existing base system via the base LAN. Use 
wall mounted temperature sensors with a +/- 3 deg occupant offset adjustment. 
Coordinate locations of sensors and controllers with furniture. 
 
6.7.2 DDC system shall monitor and control all HVAC and Plumbing equipment in 
the buildings.  Meters shall be provided and monitored for steam, gas and 
electric.  Provide monitoring for filters and energy recovery wheel pressure 
drops. 
 
6.7.3 Controls shall be STAEFA or Johnson METASYS and be compatible with and 
connected to the base system.  
 
6.8 PLUMBING 
 
6.8.1 Domestic Cold and Hot Water 
  
6.8.1.1 Provide a domestic water line to the building mechanical room.  Provide 
reduced pressure type backflow preventer on the domestic service.  A pressure-
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reducing valve assembly (with valved bypass) shall be provided in the cold water 
main where system pressures exceed 60 psig.   
 
6.8.1.2 Above ground domestic water piping shall be type L copper.   
 
6.8.1.3 Size piping for nominal water velocity of 5.0 fps, not to exceed 8.0 fps 
velocity nor exceed 6 ft/100’ of pipe pressure drop. 
 
6.8.1.4 Insulate domestic hot water supply and return piping with mineral fiber 
insulation. Insulate domestic cold-water piping with cellular glass insulation. 
All piping subject to condensation shall require a vapor barrier.  
 
6.8.1.5 Provide full port ball shut off valve at each branch takeoff to toilet 
rooms, bathrooms, janitor’s closets, kitchen and apparatus room.  Provide valves 
at each water heater.  Provide separate valved branch to 3” truck fill line in 
the Apparatus Room. 
 
6.8.1.6 Water Heater: An industrial, high recovery, gas water heater will 
furnish domestic hot water for the building.  Storage and recovery shall be 
sized to satisfy the shower load for all occupants within a 45-minute period.  
Hot water storage shall be in a glass-lined storage tank with an integral 
insulating jacket (R=5) and appropriate pumping system to keep the tank hot.  
Domestic water will be stored at 140°F.  The water heater efficiency shall be in 
the upper 25% of what is available.  The water heater will be located in the 
building mechanical room and water will be circulated to serve the entire 
building.  
 
6.8.1.7 Provide recirculated domestic hot water system to maintain hot water to 
fixtures.  Lavatories, showers and kitchen sinks shall be no farther than 20 
feet from hot loop. 
 
6.8.1.8 Water Softening: Treatment equipment shall be installed for domestic 
water.  Local water has a hardness value of approximately 21 grains per gallon.  
Water softening equipment will consist of two or more resin exchange softener 
units, a regeneration brine tank utilizing common salt (NaCl) for regeneration 
of the softener exchange material, storage tank to supply peak demand, 
interconnecting piping, meter, pump, accessories and controls for automatic 
regeneration based on water usage.   
 
6.8.1.9 Provide freeze proof wall hydrants at 100 feet intervals on all exterior 
walls. 
 
6.8.1.10 Provide reduced pressure backflow preventer, meter and pressure 
regulating valves on the domestic water makeup to the hydronic heating and 
cooling systems. 
 
6.8.1.11 Carbonated beverage dispensers will not be provided at the serving line 
on this project. 
 
6.8.2 Roof Drainage 
 
6.8.2.1 Roof drainage will be by external gutters and down spouts. Downspouts 
should be tied into storm drainage line. 
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6.8.3 Sanitary System 
 
6.8.3.1 Provide a soil, waste and vent system for the toilet rooms, bathrooms, 
janitors closet, floor drains, kitchen equipment and other plumbing requirements 
in the buildings. Tie into the site sanitary system. 
 
6.8.3.2 Sanitary system piping shall be either service weight cast iron or DWV 
copper.  Exposed piping shall be chrome plated.  Insulate exposed drains to 
fixtures for the handicapped and water cooler drains with insulation with 
factory-applied cover. 
 
6.8.3.3 An oil separator is not required for the project.  Vehicle maintenance 
will not be performed in the Apparatus Room.  Protective clothing laundry waste 
shall go directly to the sanitary system.  
 
6.8.3.4 Provide magnetic covers for floor drains and trench drains in the 
Apparatus Room. 
 
6.8.4 Plumbing Fixtures 
 
6.8.4.1 Install fixtures as required in the room matrix schedule and where 
required by the Fire Station Design Guide. 
 
6.8.4.2 Provide a floor drain with trap primer in each of the spaces as defined 
in the building-programming matrix. 
 
6.8.4.3 Provide new vitreous china, nonabsorbent, commercial quality fixtures 
free of cracks, blisters, thin spots or other flaws. Fixtures for the physically 
handicapped shall be in accordance with ADA requirements. 
 
6.8.4.4 Faucets and trim shall be cast brass with chrome finished and ceramic 
disk valve technology. Faucets shall be provided with all-metal waterways. 
 
6.8.4.5 Carriers shall be provided for wall mounted water closets, lavatories, 
and water coolers. 
 
6.8.4.6 Provide a washer box for clothes washers. 
 
6.8.4.7 Provide a cleanout (full diameter of piping it is connected to) for each 
plumbing fixture. 
 
6.8.5 Plumbing Fixtures 
 
6.8.5.1 Water closets: shall meet ADA, ASME A112.19.2M, shall be white, vitreous 
china, wall hung (with chair carrier), siphon jet, elongated bowl, top spud, and 
shall use 1.5 gals (maximum) per flush.  Seat shall be white plastic open front. 
Flush valve shall be diaphragm type non-hold-open integral solenoid operator, 
back check angle control stop, vacuum breaker, infrared sensor operated valve 
with solid state electronic circuitry, include 24-volt transformer. 
 
6.8.5.2 Flush Valve Type Urinals:  ADA, ASME A112.19.2M, white vitreous china, 
wall-mounted (with chair carrier), wall outlet, siphon jet, integral trap, 
extended side shields.   Water flushing volume of the flush valve and urinal 
combination shall not exceed 1.0 gals (maximum) per flush.  Flush valve shall be 
diaphragm type non-hold-open integral solenoid operator, back check angle 
control stop, vacuum breaker, infrared sensor operated valve with solid state 
electronic circuitry, include 24-volt transformer. 
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6.8.5.3 Water Cooler shall meet ADA, be dual height unit, ARI 1010, wall mounted 
bubbler style with concealed chair carrier, air cooled condensing unit, 7.6 gph 
minimum capacity, stainless steel splash receptor and steel cabinet.  Bubbler 
shall be controlled by push bar or touch pads. 
 
6.8.5.4 Service Sink shall be pre-cast terrazzo floor mounted mop sink with 
stainless steel cap and 3 inch drain. Size shall be 24 in x 24 in x 12 in high.  
Faucet shall be chrome plated, wall mounted, copper alloy faucet using ceramic 
disc technology, with hose connection, vacuum breaker, and pail hook. 
 
6.8.5.5 Lavatories shall be white, vitreous china, self-rimming type, minimum 
dimension 20 in x 17 in, installed in floor-mounted vanity.  Faucet shall be 
sensor operated electronic type for tempered water including solenoid valve and 
transformer, have 4 inch centers, all cast brass one piece body and waterways; 
ceramic disc valve cartridge; adjustable hot limit safety stop; w/ pop up drain; 
2.2 gpm flow restrictor (at 60 psi), chrome finish.  Provide supply pipe with 
loose key stops and 17-ga-cast brass P trap with cleanout and tailpiece, chrome 
finish. 
 
6.8.5.6 Kitchen sink shall be 63 in x 22 in x 10 in, 18 ga. 302 stainless steel, 
triple bowl, self rimming, bright satin finish, sound attenuating coating with 
six (6) faucet holes.  Provide two (2) faucets with single lever control, metal 
lever handle, all brass and copper waterways; cast brass spout, ceramic disc 
valve cartridge; 2.5 gpm flow restrictor, w/o spray, chrome finish.  Provide 
basket strainers, 17 ga. cast brass P-traps with cleanout and tailpiece.  Supply 
pipe with loose key stops, chrome finish.  Garbage disposal shall be 1.0 HP, 
stainless steel grinder chamber, permanently lubricated upper and lower 
bearings, quiet operation, and overload protection with manual reset. 
 
6.8.5.7 Shower shall be 36 in x 36 in x 82 in minimum slip resistant bottom 
surface, integral toiletry/soap shelves, dome and grab bar one-piece acrylic 
with fiberglass reinforcement.  Faucet shall be single lever control, pressure 
balancing, lever handle, all brass construction, cast brass diverter spout, 
ceramic disc valve cartridge, adjustable hot limit safety stop, check stops, 
9.5L/s flow restrictor for shower, chrome finish.  Provide 17 ga. cast brass P-
trap. 
 
6.8.5.8 Washer box shall be fabricated from 16-ga steel with epoxy finish.  Unit 
shall have 1/2 in hot and cold water supply valves and 2 in. drain. 
 
6.9 FIRE PROTECTION   
 
6.9.1 Sprinkler Systems: Perform fire-hydrant flow test according to NFPA 13.  
Use results for system design calculations. 
 
6.9.1.1 The building shall be fully sprinkler protected in accordance with  
NFPA 13 except the following shall be used as a minimum design requirement. Use 
a minimum density of 0.15 gpm/sf over the hydraulically most demanding 3,000 sf 
of floor area with a 500-gpm exterior hose stream. 
 
6.9.1.2 Sprinklers shall be located so as not to protect over 130 sf area. 
Extended coverage heads are not acceptable.  Where the Code allows a choice 
between quick response heads and standard response heads, the contractor shall 
use quick response heads.  Use concealed type heads in areas with finished 
ceilings. Locate sprinkler heads in a consistent pattern with ceiling grid, 
lights, and air supply and return devices.  Sprinklers shall be located in the 
center of the ceiling tile when installed in areas with lay-in ceilings.   
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6.9.1.3 Valves with tamper switches and flow switches shall be provided. 
 
6.9.1.4 Provide a fire service water line with OS&Y valve to the building 
apparatus room.  Provide a double check type backflow preventer and an alarm 
check valve. Provide adequate space around riser and check valves so that riser 
and check valves are easily serviced and locate in the Apparatus Room to allow 
for use in training firefighters.  An exterior wall hydrant with splash block 
and OS&Y valve shall be provided to allow testing of backflow preventer at 
design flow as required by NFPA 13. 
 
6.9.1.5 All bathrooms shall be fully sprinklered. 
 
6.9.1.6 Where the possibility of freezing exists, dry pipe sprinkler protection 
shall be provided if required to provide complete protection.   
 
6.9.1.7 Piping 
 
6.9.1.7.1 Locate all piping so to eliminate risk of freeze damage.  No piping 
shall be exposed to exterior conditions.  All piping in areas with finished 
ceilings shall be concealed. 
 
6.9.1.7.2 Piping shall be per NFPA 13 except as modified herein.  Steel piping 
shall be Schedule 40.  Sprinkler pipe and fittings shall be metal.   
 
6.9.1.8 Connections to the building fire alarm system and electric alarm bell 
shall be made. 
 
6.9.1.9 Provide concrete splash blocks at all drain discharge points subject to 
high water velocities, such as the main drain and inspector's test connection 
discharges.  
 
PART 7 – ELECTRICAL 
 
7.1 EXTERIOR LIGHTING 
 
7.1.1 Parking Lot Lighting: Provide parking lot lighting with a general 
illumination level of 1 foot-candles. Lighting poles shall be spaced to provide 
a uniform lighting pattern and shall not obstruct traffic or parking spaces. 
Poles shall be 30 ft. aluminum. Light fixtures shall be sharp cutoff, pole 
mounted, and 19 inch square in extruded aluminum and finished in an 
architectural anodizing. Lamp source shall be metal halide. Control shall be via 
a lighting contactor with photocell and a Hand-Off-Auto switch. 
 
7.1.2 Security / Egress Lighting: Provide building security / egress lighting at 
all entrances and exits from the building. Appropriate lighting levels shall be 
provided for exterior security camera locations. These fixtures will be provided 
for site lighting to ensure occupants have a means of safely moving between 
outdoor spaces. All fixtures shall be architectural type, selected to be 
compatible with the building architecture. Control shall be via a lighting 
contactor with photocell and a Hand-Off-Auto switch. 
 
7.1.3 Utility Lighting: Provide security and maintenance lighting for outdoor 

mechanical/electrical courtyards. Lighting shall provide sufficient 
lighting to inspect equipment at night. A weatherproof switch located 
within the mechanical courtyard shall control lighting. Lighting fixture 
shall be a die-cast aluminum housing wall pack with a polycarbonate 
refractor with an incandescent lamp source. 
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7.1.4 D/B Contractor shall relocate existing street lighting and extend existing 
circuits on Skeel Avenue for new proposed driveway. 

 
7.1.5 D/B Contractor shall provide electric and control wiring for new flashing 

emergency light over Skeel Avenue. 
   
7.2 INTERIOR POWER 
 
7.2.1 Main Electrical Service: 
 
7.2.1.1 Provide a Service Entrance Rated Main Distribution Panel, with main 
breaker in the building Electrical Room. Service Entrance Panel shall be wall 
mounted, 480Y/277 volt, three phase.  
 
7.2.1.2 Provide a minimum of 20% spare capacity and circuit breaker space in the 
Service Entrance Panel. 
 
7.2.1.3 Transient Voltage Surge Suppression (TVSS):  TVSS shall be provided on 
the main bus of the Service Entrance Panel. 
 
7.2.2 Electrical Distribution System 
 
7.2.2.1 Provide separate panel(s) for power, lighting and mechanical load 
requirements. 
 
7.2.2.2 Provide a step down transformer(s)480 volt primary to feed required 
equipment voltages. Electrical power panels and circuits shall be provided as 
required to meet the electrical system requirements. 
 
7.2.2.3 Provide Square ‘D’ energy meter for incoming electrical service. Meter 
to have compatible connection to the Base Energy Management Center System 
(EMCS). 
 
7.2.2.4 Provide provisions for a future Uninterruptible Power Supply (UPS) 
System with 15 minute battery back-up to support full operation of the Data 
Automation System, Alarm Communication Room, Electric Lock System, Radio 
Dispatch System, Fire Alarm Monitoring System, Intrusion Detection System (IDS), 
911 System, Land Mobil Radio Equipment and all communication closets equipment. 
These provisions shall include providing a 120/208 volt, 3-phase, 42 pole, 100-
amp panel board with 30 single pole 20 amp circuit breakers in the Main 
Electrical Room for future connection of all communications systems equipment. 
From this panel provide a vertical electrical surface mounted trough (flush with 
wall) to below raised floor.  
 
7.2.2.5 Provide Surge protection and clean power for all computer room equipment 
in the Telecommunications/Computer Room 
 
7.2.3 Electrical Equipment and Devices 
 
7.2.3.1 Devices and equipment shall conform to the following regulatory 
documents: 
 

• IEEE C37.13 Low-Voltage AC Power Circuit 
• NEMA 250  Enclosures for Electrical Equipment (1000 Volts Maximum) 
• UL 489  Molded-Case Circuit Breakers and Circuit-Breaker Enclosure 
• NEMA ST 20 Dry-Type Transformers for General Applications 

NEMA WD 1  General Requirements for Wiring Devices 
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7.2.4 Wiring Requirements 
 
7.2.4.1 All conductors shall be copper. Branch circuit conductors shall not be 
smaller than No. 12 AWG.  
 
7.2.4.2 Conductors for branch circuits of 120 Volts exceeding 100 feet in length 
from panel board to center of load shall be not smaller than No. 10 AWG. Conduit 
sizes are based on the use of type THHN insulation for conductors smaller than 
N0. 1/0 and type THWN for cables larger than No. 1/0.  
 
7.2.4.3 Conductor identification shall be provided within each enclosure where a 
tap, splice or termination is made. 
 
7.2.4.4 Provide a separate green ground conductor in each conduit. 
 
7.2.4.5 All conductors shall be in conduit. EMT shall be use except where 
subjected to physical damage, then use Rigid Steel conduit. 
 
7.2.4.6 Provide Arc-fault protection circuit breakers for all bedroom circuits. 
 
7.2.5 Identification Requirements 
 
7.2.5.1 Provide identification nameplates on the following equipment: 
 

• Panel boards 
• Motor Starters 
• Safety Switches 
• Transformers 
• Equipment Enclosures 
• Motors 
• UPS 
• Generator Set 
• Automatic Transfer Switch 

 
7.2.6 Panel boards 
 
7.2.6.1 Provide a minimum of 20% spare bus capacity and circuit breaker space in 
all panel boards. 
 
7.2.6.2 All panel boards shall be provided with copper busses and meet the AIC 
capacity required as demonstrated in the short circuit study performed by the 
Contractor.  All new panels shall be bolt-on circuit breaker type and equipped 
with main breakers. 
 
7.2.7 Receptacles 
 
7.2.7.1 Receptacles shall be provided for general use and special equipment as 
necessary. 
 
7.2.7.2 Provide one outlet on each wall of bedrooms. 
 
7.2.7.3 Provide special power outlets and circuits for all user furnished 
equipment. 
 
7.2.7.4 Provide a 120 V, self-retracting drop cord receptacle in Aperatus bay 
between each vehicle. 
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7.2.7.5 Receptacles: General use –‘Specification’ grade, 20A, 120 V, grounding 
type meeting NEMA Standard WD-1 and Federal Specifications W-C-596. 
   
7.3 LIGHTING 
 
7.3.1 Fixtures 
 
7.3.1.1. Fixtures Schedule:  See Electrical Matrix for type locations. 
 
A 6 inch recessed fluorescent downlight with 18 watt, triple tube 

compact fluorescent.  Ballast housing formed of steel, reflector 
aluminum positioned to duct light downward fixture shall have 
Fresnel glass lens and white trim ring.  UL listed for wet 
locations. 

 
B 52 inch five blade ceiling fan with incandescent light kit and 3-

speed fan control.  Finish shall be antique brass.  Blade shall be 
wood finish.  Light kit shall be 200mm diameter round globe in white 
opal glass. 

 
C 2 feet x 4 feet fluorescent unit with 3-32 watt T8 lamps and a 1/8” 

thick smooth bottom prismatic acrylic lens. 
Body made of 20 gauge (min) cold rolled steel, painted after 
fabrication with baked on white enamel with an 89% reflectivity 
(min).  Body shall be welded to form a rigid assembly. 

 
D 2 feet x 4 feet recessed fluorescent unit with 3-32 watt T8 lamps 

and a 3” deep 18 cell semi-specular parabolic-shaped louver. 
Body made of 20 gauge (min) cold rolled steel, painted after 
fabrication with baked on white enamel with a lengthwise shielding 
of 23 degrees and a crosswise shielding of 41 degrees (min).  Body 
shall be welded to form a rigid assembly. 

 
E 1 foot x 4 feet fluorescent unit with 2-32 watt T8 lamps and a 1/8” 

thick smooth bottom prismatic acrylic lens. 
Body made of 20 gauge (min) cold rolled steel, painted after 
fabrication with baked on white enamel with a lengthwise shielding 
of 23 degrees and a crosswise shielding of 41 degrees (min).  Body 
shall be welded to form a rigid assembly. 

 
F Two lamp industrial fluorescent unit suspended by chain hangers. 

Reinforced 20 gauge steel channel with provisions for tong type 
sliding hangers.  Channel shall be finished in baked on white enamel 
both inside and outside. 

 
G Recessed incandescent downlight fixture. 

Die cast aluminum heat sink/housing with porcelain medium base 
socket.  Reflector shall be specular hard coated aluminum at least 
1.22mm thick.  Multigroove bottom cone shall provide 45 degree 
cutoff and be easily removable to facilitate relamping.  Plaster 
flange shall be die cast aluminum with a polycarbonate trim ring to 
cover rough ceiling opening. 

 
H 4 ft under cabinet, direct fluorescent unit with 2-32 watt T8 lamps 

and a 3.125mm thick 100% virgin clear acrylic plastic with an array 
of prismatic elements on one surface and smooth on the other. 
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Body made of 20 gauge (min) cold rolled steel, painted after 
fabrication with baked on white enamel.  Seams shall be sealed or 
gasketed to prevent light leaks. 

 
I 4 feet, one lamp bare fluorescent strip. 

Die formed channel and cover of 20-gauge steel finished both inside 
and out with baked on white enamel. 
 

J 2 feet x 4 feet fluorescent unit with 4-32 watt T8 lamps and a 1/8” 
thick smooth bottom prismatic acrylic lens. 
Body made of 20 gauge (min) cold rolled steel, painted after 
fabrication with baked on white enamel with an 89% reflectivity 
(min).  Body shall be welded to form a rigid assembly. 

 
7.3.1.2 Parabolic fluorescent, lay-in fixtures in office area and conference 
rooms.  
 
7.3.1.3 Lensed recessed troffers shall be provided in general spaces with 
ceilings.   
 
7.3.1.4 Provide industrial strip fixtures with wire guard in general areas 
without ceilings such as, electrical, mechanical rooms. 
 
7.3.1.5 Fixtures shall be equipped with high-Frequency electronic ballasts.   
 
7.3.1.6 Fixtures shall use T-8 lamps with a correlated color temperature of 
4100K and have a minimum Color Rendering Index (CRI) of 75. 
 
7.3.1.7 Fixtures shall be switched in each individual room by wall switches at 
the entry door to the room. 
 
7.3.1.8 Exit signs shall have lettering on an opaque background.  Internally 
illuminated signs shall be light emitting diode (LED) type. 
 
7.3.1.9 Provide a combination of parabolic lay-in fluorescent fixture and 
incandescent down lights in conference rooms.  Incandescent fixtures shall be 
dimmed. 
 
7.3.1.10 Provide incandescent down lighting and recessed lensed fluorescent in 
Day Room downlight fixtures shall be on dimmer switches. 
 
7.3.1.11 Provide a combination of lens lay-in fluorescent fixture and 
incandescent down lights in sleeping rooms.  Incandescent fixtures shall be 
dimmed. Center lamp of 3-lamp lay-in fluorescent fixture shall be connected to 
the All Call Intercom System in the Dispatch Center for visual notification 
during Dispatch sequence to alert firefighters of a response. 
 
7.3.1.12 Provide residential incandescent lighting fixture over the bathroom 
mirror in private bathrooms. 
 
7.3.1.13 Lay-in light fixtures connected to outlet box with 3/c #16 Armored 
Cable whip not to exceed 6 ft in length. 
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7.3.1.14  Illuminated exit signs and emergency lights shall be provided by self-
contained emergency battery units for all emergency exits and passageways as 
required by the NFPA Life Safety Code No. 101.  
 
7.3.2 Light Levels 
 
7.3.2.1 Light levels shall be as recommended in the Illuminating Engineering 
Society of North America Handbook. Refer to room Matrix on for minimum foot-
candle lighting levels. 
 
7.3.3 Switches 
 
7.3.3.1 Lighting switches – wall mounted – ‘Specification’ grade – single pole–
3-way or 4-way as required-meeting Federal Specifications W-S-896- Ivory color 
 
7.3.3.2 Dimmer switches – wall mount ‘Specification’ grade – Rating to match 
load applied. 
 
7.3.3.3  No occupancy sensors to be provided. 
 
7.4 SPECIAL SYSTEMS 
 
7.4.1 Fire Alarm System 
 
7.4.1.1 The fire alarm system will be an addressable intelligent system whose 
fire alarm control panel is located at the buildings main entrance. Key panels 
to a Master “B” keyway per Base Facility Standard. Provide connection from Knox 
Box tamper switch to FACP. Provide fire alarm control panel with a fan shutdown 
bypass switch.  When operated, the switch will bypass the automatic fan shutdown 
capabilities of each zone.  Operation of the switch shall cause the operation of 
the system trouble signal.  
 
7.4.1.2 Provide addressable manual stations at each exterior man door for all 
common spaces.  Keys shall match that of the fire alarm panel cabinet 
 
7.4.1.3 Provide photoelectric type duct smoke detectors in all air-handling 
units as required by NFPA 90A.  Activation of any duct smoke detector shall 
cause shut down of all air handler units in the associated floor or zone.  Duct 
detector shall utilize sampling tubes that extend the width of the duct.  
Provide manometer testing of all housings to demonstrate satisfactory airflow. 
 
7.4.1.4 Provide single station (photoelectric) line voltage powered smoke 
detectors with battery back up in each sleeping room. All detectors in each 
module shall be tandem interconnected for simultaneous operation such that a 
detector activation will sound an alarm throughout the Fire Station. 
 
7.4.1.5 Provide sleeping room notification devices as required by NFPA 72 to 
provide “private mode” stipulated sound levels in sleeping rooms.  Unit shall be 
powered by the building fire alarm system.  Unit face shall be red in color. 
 
7.4.1.6 Provide combination Audio-Visual devices throughout the facility as 
required by NFPA 72 and the ADA to provide NFPA 72 "public mode" stipulated 
sound levels in all spaces.  Visual devices shall be synchronized when more than 
one device is located in a common field of view. 
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7.4.1.7 Provide connection to supervise PIV. 
 
7.4.1.8 Fire Alarm System shall be installed in accordance with in accordance 
with the Base Facility Standard. 
  
7.4.2 Data & Telephone System 
 
7.4.2.1 All interior cabling shall be copper. 
  
7.4.2.2 Interior Telephone cabling shall be Category 6. 
 
7.4.2.3 Interior Data cabling shall be Category 6. 
 
7.4.2.4  A completely operational cabling system including, but not limited to, 
all necessary raceway, cabling, terminations, jacks, patch panels, and 
faceplates shall be provided. All duplex outlets (voice/data) outlets will be 18 
inches above finish floor (AFF) except wall telephone outlets will be 54 inches 
AFF. Voice and data will be in the same outlet. The cable for the outlet will be 
4 pair, 24 AWG solid unshielded twisted pair (category 6) copper for voice and a 
4 pair, 24 AWG solid unshielded twisted pair (category 6) for data. Termination 
of copper at instrument end will be in a RJ-45 jack (Category 6) for “voice” and 
RJ-45 jack (category 6) for “data”. Termination at the communication room for 
both voice and data shall be on 110 type block 5E compliant termination panels 
(rack mounted). Coordinate with the Base Communication Group on the termination 
arrangements of the cables and the layouts of the patch panels in the equipment 
racks. All equipment racks shall be floor mounted. Final termination in the 
communication room shall be by Base Communication Group. 
 
7.4.3 CATV 
 
* Amendment #0001 
7.4.3.1 D/B Contractor shall contract and coordinate directly with the local 
CATV system supplier (KAS TV) to provide cable service for the entire facility. 
D/B contractor shall provide a complete operational CATV system with outlets as 
indicated in the Programming Matrix. Contractor shall coordinate with the local 
cable company and pay any fees associated with the installation. * Amendment 
#0001 
 
7.4.3.2 The cable for the CATV shall be RG-6 and the connector shall be a “F” 
type and terminated on splitters. All CATV headend equipment, incoming service, 
etc. shall be furnished and installed by the local Cable TV Company. 
 
7.4.4 CCTV & Security Systems (Bid Option #2) 
 
7.4.4.1 Provide a CCTV system for the entire facility. Installation of all 
conduit and cabling is part of the Base Bid. Furnish and install all equipment 
and devices and make final cabling terminations as part of Bid Option #2.  
 
7.4.4.2 D/B contractor shall provide conduit and cabling for all CCTV equipment 
from equipment location to control devices.  
 
7.4.4.3 Provide outdoor swivel/tilt/pan cameras as follows: 
§ Sufficient number of cameras to continuously monitor the entire perimeter 

of the building 
§ Sufficient number of cameras to monitor the outside of the Apparatus Room 

overhead vehicle doors 
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§ Sufficient number of cameras, remotely located to monitor the immediate 
flight line ramp area 

 
7.4.4.4 Provide fixed indoor cameras as follows: 
§ One camera outside the main door to the Alarm Communications Center 
§ One camera at the main building entrance vestibule 
§ Sufficient number of cameras to monitor the inside of the Apparatus Room 

overhead vehicle doors 
§ inside the building Provide empty conduit system with pull wire. 

 
7.4.4.5 Provide additional cameras as required by the Air Force Fire Station 
Design Guide. 
 
7.4.4.6 All CCTV controls and monitoring shall be located in the Alarm 
Communications Center. 
 
7.4.4.7 Provide three (3) 27” flat screen monitors in the Alarm Communications 
Center for CCTV monitoring. 
 
7.4.5 Door Controls  
 
7.4.5.1 Provide an electric keypad with electric strike (electrified & remotely 
controlled) at the main door to the Alarm Communication Center and main door for 
the Building. 
 
7.4.5.2 Provide control from the Alarm Communications Center to operate all 
Apparatus Room overhead vehicle doors at one time (open & close). Control should 
also provide the capability to open and close the doors individually. 
 
7.4.6 Paging System 
 
7.4.6.1 Provide paging capability throughout the entire facility. 
Ceiling/overhead speakers shall be located in each room with sufficient coverage 
to be audible under the normal operating conditions of that room. 
 
7.4.6.2 Provide all call and individual room paging capability from the Alarm 
Communications Center.  
 
7.4.7 Lightning Protection System 
 
7.4.7.1 Provide a complete lightning protection system conforming to NFPA 780. 
 
7.4.8 Grounding 
 
7.4.8.1 Provide a complete building grounding counterpoise system complete with 
ground rods. 
 
PART 8 - CONSTRUCTION CONSIDERATIONS AND USE OF PREMISES 
 
8.1 SUMMARY 
 
8.1.1 The requirements include 
 

• Construction considerations and use of the premises. 
• Protection of personnel and Government property. 
• Construction facilities and job site standards. 
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• The requirements of this section apply to the entire project including 
all addenda or change orders that may be issued to modify the contract 
documents. 

 
8.2 GENERAL INFORMATION 
 
8.2.1 Construction Considerations 
 
8.2.1.1 The superintendent in charge of this work shall personally contact the 
Base Civil Engineering Division, Building 11, Area C, and the Contracting 
Officer a minimum of 72 hours before starting site operations of the contract, 
before resumption of seasonal work, before restarting work after a lengthy 
delay, and prior to moving men and equipment from one site of work to another. 
 
8.2.1.2 Coordinate all construction activities with: 
 

a. Project Inspector  
b. Contracting Officer Representative 
c. Base Fire Department 
d. Security Police 
e. Airfield Operations 

 
8.2.1.3 Prior to the start of any construction operations whatsoever, a schedule 
of work or operations in proper sequence shall be submitted by the contractor 
for approval by the Fire Protection Branch, Security Police, Safety Office, and 
the Contracting Officer so as to cause a minimum amount of disruption to the 
normal flow of traffic on streets, pedestrian travel, base security, and 
facility operations. 
 
8.2.1.4 Coordinate all Construction and Use of Premises Activities with a 
Contracting Officer Representative  

 
8.2.1.5 Coordinate with Contracting Officer the scheduling and routing of work, 
personnel access and material deliveries for the work. 
 
8.3 DOCUMENTATION 
 
8.3.1 Construction Plan 
 
8.3.1.1 Prior to the start of any onsite construction activities, the Contractor 
shall submit a detailed construction plan.  The plan shall include a detailed 
schedule of the major construction activities (GANTT chart or other mutually 
agreeable format). 

 
8.3.1.2 Submit to the Contracting Officer’s Representative for approval, a 
project schedule detailing on a weekly basis when work is to begin for each 
major work item and what work is to be accomplished (including quantities), etc. 
While factors not under the Contractor's control may cause the Contractor to 
fall behind the schedule, the intent of the schedule is to inform the Government 
of planned orderly progression of the work in proper sequence. Once the schedule 
is approved, do not deviate from the sequence, without prior written approval. 
 
8.3.2 Waste Disposal 
 
7.3.2.1 Prior to the start of any onsite construction activities, the Contractor 
shall submit a written plan for disposing of waste materials resulting from work 
under this contract.  If any waste material is dumped or left in an unauthorized 
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area, the Contractor shall remove the material and restore the area as required 
by the Contracting Officer.  
 
8.4 CONSTRUCTION CONSIDERATIONS 
 
8.4.1 Use of the Premises 
 
8.4.1.1 Contractor shall have exclusive use of the site for construction. 
 
8.4.1.2 Working hours for the Contractor will be Monday through Friday between 
the hours of 7:30 a.m. and 6:00 p.m. unless otherwise noted.  No work shall be 
performed on Saturdays, Sundays, and Federal holidays unless otherwise stated or 
shown.  If the Contractor wishes to work during periods other than above, 
permission must be requested, in writing, from the Contracting Officer at least 
48 hours in advance of the desire to work during these periods. 
 
8.4.1.3 Work may be required to be performed after normal business hours or on 
weekends if it is determined by the Contracting Officer that work will be 
disruptive to any base operations. 
 
8.4.1.4 In general, the Contractor shall be responsible for providing portable 
toilet, drinking, and washing facilities for his employees and subcontractor 
use. 
 
8.4.1.5 The Government will make all reasonably required amounts of utilities 
available to the Contractor from existing outlets and supplies. The Contractor 
shall carefully conserve any utilities furnished without charge.  
 
8.4.1.6 Prior to commencement of demolition and construction, the Contractor 
shall coordinate daily access and egress from the area of construction with the 
Contracting Officer.  The Contractor shall confine construction personnel and 
equipment travel and operations to the area of work.   
 
8.4.1.7 Utility outages and interruptions shall be scheduled through a written 
request to the Contracting Officer fourteen (14) days in advance.  Construction 
activities requiring utility outages may be required to be performed after hours 
or on weekends. 
 
8.4.1.8 No utility outages will be permitted without advance written approval by 
the Contracting Officer. 
 
8.4.2 Egress 
 
8.4.2.1 Contractor shall maintain a neat and orderly workplace with clear paths 
of emergency egress within the construction area. 
 
8.4.3 Storage of Materials 
 
8.4.3.1 The Contractor shall be responsible for the storage and safekeeping of 
all material to be incorporated into the work. The Contractor shall be 
responsible for all aspects of safety and security within the storage area. 
 
8.4.3.2 Contractor shall limit storage of materials, equipment trailer, and 
sheds to the site-designated staging area or within the confines of the area of 
work. 
 
8.4.3.3 Provide adequate storage facilitates for protection of materials and 
equipment.  Materials and equipment shall be stored so as to ensure preservation 
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of their quality of fitness for Work.  Perishable items and items adversely 
affected by weather, rain, wind, dust, heat, or cold shall be stored within the 
designated area of construction, temporary waterproof sheds, or mobile 
facilities with raised floors, and heated if necessary.  Other materials and 
equipment shall be stored on wooden platforms and not on the ground. 
 
8.4.3.4 Storage facilities shall be clean, in good condition, undamaged and free 
of rust or surface deterioration.  Rental trailers shall be of a neutral color.  
Unsightly material storage or office trailers will not be permitted. 
 
8.4.3.5 The Contractor shall be responsible to maintain the condition of storage 
facilities, as defined above, and the entire construction site in a neat, 
orderly, professional and uncluttered manner at all times throughout the length 
of the contract. 
 
8.4.3.6 The Contractor's job site trailer shall have a professionally made metal 
identification sign attached in a prominent location.  The sign shall be 2 ft. x 
3 ft. in size (with light colored lettering on a dark colored background) 
indicating the Contractor name, name and 24 hour phone number of someone to 
contact in case of emergency. 
 
8.4.4 Security 
 
8.4.4.1 Security requirements shall be observed at all times. The Contractor 
shall be responsible for maintaining satisfactory standards of employee 
competency, conduct, appearance, and integrity. 
 
8.4.4.2 Construction operations shall be strictly confined to the designated 
area of Work.   
 
8.4.4.3 An identification badge will be issued for each of the Contractor’s 
employees and subcontractors.  Each employee will be required to display the 
badge as directed by the Contracting Officer for access to and execution of the 
work within this facility.   
 
8.4.5 Protection of Personnel and Government Property 
 
8.4.5.1 Contractor shall comply with all applicable Federal, State, and Local 
safety codes, regulations, and requirements. 
 
8.4.5.2 It is the Contractor’s responsibility to maintain a secure construction 
site to prevent access to the work area by unauthorized personnel. 
 
8.4.5.3 Safety posters, “hard hat area” posters, “authorized personnel only” 
posters, and any other notifications required by law shall be posted and 
maintained in sufficient quantity to be conspicuous on the job site. 
 
8.4.5.4 In the event of damages of any nature caused by this work due to 
improper protection, precaution or safety measures, such damages shall be 
repaired or the Contractor at no cost to the Government shall replace such 
property.  In the event the Contractor does not satisfactorily repair or replace 
such damage caused by the work of this contract, the Government will make the 
necessary corrections and the Contractor shall reimburse the Government for 
inconveniences, labor, and materials, involved. 
 
8.4.6 Fire protection 
 
8.4.6.1 Fire protection shall conform to NFPA 241 and EM 385-1-1. 
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8.4.6.2 Fire extinguisher equipment shall be provided in storage areas according 
to the hazard present. 
 
8.4.6.3 Fire extinguishers listed or approved by a nationally recognized testing 
laboratory shall be used. 
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8.4.7 Waste Disposal 
 
8.4.7.1 The Contractor is required to maintain a clean project site free of 
accumulating debris. Demolition debris and other construction waste shall be 
promptly disposed of at the end of each workday in proper waste containers 
maintained on the project site by the Contractor.   
 
8.4.7.2 Environmentally hazardous or other construction debris with special 
disposal requirements shall be stored on the site and disposed of off site in a 
proper lawful manner. 
 
8.4.7.3 All debris shall be removed from the site on a regular basis.  Waste 
shall not be allowed to accumulate. 
 
8.4.7.4 Construction waste and debris maintained on-site prior to off-site 
disposal shall be controlled in a manner to eliminate any potential health or 
safety hazards.  
 
8.4.7.5 Burning of waste or any other material on-site is strictly prohibited. 
 
8.4.7.6 The project job site shall be “broom cleaned” at the end of each work 
day.  The Contractor shall remove debris from the job site as it is generated 
and dispose of it in proper containers as outlined herein. 
 
8.4.8 Traffic Management: 
 
8.4.8.1 Skeel Avenue through traffic and access to the airfield must be 
maintained during all phases of construction for general public and emergency 
vehicles. 
 

END OF SECTION 
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SECTION C-01021 
DESIGN SUBMISSION REQUIREMENTS 

AFTER AWARD 
 
PART 1 - INTRODUCTION 
 
1.1 This Section contains information needed after the successful 
Offeror has been selected.  This information is provided to all Offerors 
as an outline of the Design requirements to be anticipated after award.   
 
1.2 The information contained in this Section (01021 Design Submission 
Requirements After Award) applies to the design required for a new 
Consolidated Fire/Crash/Rescue Station; it’s associated site development 
and the demolition of Buildings 20090, 11405, 30206 & 30201. 
 
1.4 CONTRACTOR DESIGN REQUIREMENTS AFTER AWARD 
 
1.4.1 The Contractor shall design and detail a complete and useable 
facility in English units as outlined in this solicitation.  The design 
phase of this project shall be in two parts. 
 
* Amendment #0001 
Part 1 will include: 

§ Design charette at the beginning of the D/B design process. 
§ 100% Site, site demolition, utilities, foundation design, 60% 

new building design, airfield access gate including associated 
electronic equipment, software and hardware and 100% buildings 
20090, 11405, 30206 (partial) & 30201 demolition.  Contractor 
shall advise the Government of any additional items that should 
be included in the Part 1 design for early construction 
release. * Amendment #0001 

 
Part 2 will include: 

§ 100% building design 
 
The Notice-to-Proceed for construction will be issued after each part 
(Part 1 and Part 2) 100% design has been reviewed and certified by the 
Government. 
 
1.4.2 The submittals shall include specifications, drawings, permit 
applications, confirmation notices, completed draft DD Form 1354, and 
submittal registers.   
 
1.4.3 The design shall be completed in accordance with the codes and 
standards itemized in Section 01010, Project Synopsis.  
 
1.4.4 DESIGN QUALITY CONTROL PLAN (DQCP): Within 10 days after Notice-to 
Proceed, the Contractor shall provide a completed DQCP, including a 
schedule showing the major milestones for the design of the project. 
Show the submittal dates required in the contract or proposal documents.  
Use a CPM chart and incorporate a time scale.  Show the periods for 
coordination of the design between disciplines and checking by the 
professionals.  Identify by name the project team; the Project Manager 
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and professionals for each discipline who will be responsible for the 
design. Notify the Government Project Engineer in writing if any of the 
professionals are changed. 
 
PART 2 – SUBMISSION OF DESIGN DOCUMENTS 
 
2.1 The Contractor shall submit design documents with cover letter by 
overnight mail. The letter shall indicate the project name, due date of 
comments, and where to send the comments.  All drawings shall be half-
size.  Specifications, submittal register, design analysis and other 
technical information shall be bound. 
 
2.2 Formal Design Reviews will be held at Wright-Patterson AFB for the 
following milestone meetings: 
 

§ 100% Site, site demolition, utilities, building foundation 
design, 60% building design and 100% buildings 20090, 
11405, 30206 & 30201 demolition 

§ 100% Backcheck / Certification of site, site demolition, 
utilities, building foundation design.   

§ 100% Uncorrected building design 
§ 100% Backcheck / Certification of building design   

 
2.3 Design Reviews shall not be taken as an approval and does not 
relieve the Contractor from responsibility for compliance with the RFP 
solicitation, Code Regulations, or betterments listed with the 
contractor’s proposal. 
 
PART 3 – GENERAL 
 
3.1 The Contractor is required to independently prepare and submit for 
approval a complete Design.  The Contractor’s Design Professionals shall 
independently confirm and be responsible for the technical accuracy and 
adequacy of all aspects of the project design.   
 
3.2 The project design shall include a two-part design submittal as 
outlined herein. 
 
3.3 The submission requirements outlined herein are the MINIMUM 
requirements necessary. 
 
3.4 Document quantities and delivery addresses are specified at the end 
of this specification section. Quantities and addresses apply for each 
submittal. 
 
3.5 EXISTING DOCUMENTS: Existing site utilities, and other relevant 
drawings, are maintained at the Base Civil Engineering Office at Wright-
Patterson AFB. Some files are in paper format and some are in electronic 
media.  The documents shall be researched by the contractor for design 
and construction purposes. Copies of the electronic media or copies of 
the paper drawings shall be furnished to the contractor upon request, 
with the contractor paying costs for reproduction.  
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3.6 CADD REQUIREMENTS: All drawings shall be in Microstation CADD 
software by Bentley Systems. 
 
3.6.1 Provide a separate electronic drawing file for each project 
drawing. Each file shall contain all the data for one complete drawing, 
including the date and border. Each drawing file must be completely 
independent of any data in any other file. Drawing files with external 
references such as reference file attachments or special fonts will not 
be acceptable. All displayable graphic elements on all levels of the 
drawing file must be part of the project drawing image. The drawing file 
may not contain any graphic element that is not part of the drawing 
image. Standard size drawing format shall be 22”x34”. 
 
3.6.2 Provide a list of all drawings in the set of project drawings 
together with the name of the electronic file that contains the data for 
each drawing. 
 
3.6.3 Submitted hard copy drawings must be plotted directly from the 
electronic file. 
 
3.7 SPECIFICATIONS & REPORTS: Provide project specifications and reports 
in a single electronic document file in Microsoft Word (latest edition), 
Windows latest format. The complete document: including title sheet, 
table of contents, submittal checklist, and all specification sections; 
must be assembled into a single electronic document in Word format. 
Print documents double-sided on 30% post consumer recycled paper. 
 
3.7.1 Provide independent page numbering for each specification section. 
The page number shall incorporate the specification section number (e.g. 
– 15010-1). Incorporate “Safety Pays” at the top of each specification 
page. 
 
3.7.2 Submitted hard copy documents must be printed directly from the 
electronic file, double sided, on recycled paper. 
 
3.7.3 Individual specification sections shall include an index. 
 
3.8 ELECTRONIC DATA: Electronic data of all design documents (Part 1 & 
Part 2) must be provided with the Part 2 100% Design Submittal.  Data 
shall be on ZIP 100MB disk or CD ROM 5-1/4 inch disc. 
 
3.9 AS-BUILT DOCUMENTS: See section 00800 for requirements. 
 
3.10 SUBMITTALS REGISTER: The contractor will be required to prepare a 
Submittals Register (Engineering form 4288) identifying all construction 
submittals.  Each submittal item shall be coordinated with the 
Government to determine the appropriate type of submittals required.  A 
completed Engineering Form 4288, approved by the Contracting Officer, 
will be required prior to commencement of construction. 
 
PART 4 - SUBMISSION REQUIREMENTS 
 
4.1 DESIGN PHASE 
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4.1.1 Part 1 will consist of plans, specifications and design analysis 
for sitework, site demolition, utilities, building foundations (100% 
complete), architectural, interiors, structural, mechanical, electrical 
building design (60% complete) and 100% buildings 20090, 11405, 30206 & 
30201 demolition. The design/build contractor shall prepare ALL permits 
in their entirety; submit permits to Contracting Officer Representative 
(COR).  COR will forward the completed information to the Base 
Environmental office for review and submission to EPA; and pay ALL fees. 
Construction on permitted work cannot begin until permits are approved.   
 
4.1.2 Part 2 will consist of plans, specifications and design analysis 
for new building architecture, interiors, structural, mechanical and 
electrical building design (100% percent).   
 
4.1.3 Review sets will be distributed, by the Contractor, as shown on 
the attached list. Written comments will be posted on the COE web based 
comment system “Dr. Checks” prior to the review meeting. Contractor will 
be required to respond to comments online via Dr. Checks. A review 
meeting to discuss the comments and preliminary responses will be held 
at Wright-Patterson AFB for each part of the design. The Contractor will 
keep the minutes of the meetings and forward the minutes and annotated 
comments to all reviewers within 7 days of the meeting. The annotations 
will be detailed enough to indicate exactly what the Contractor will do 
to comply with the comments. The contractor shall assemble the comments 
received into a complete package. The complete package of comments and 
responses shall be transmitted to all offices that received the design 
submitted. 
 
4.1.4 During the Design Phase, the Contractor will be required to 
furnish the design submittals to ensure that the quality and size of the 
project is the same as the proposal selected for award.  After each 
design part 100% design is reviewed and approved, the Contractor will be 
given Direction to Proceed with construction. The Government’s review is 
not to be considered a quality control review; the contractor shall 
provide his own internal quality control before the design is submitted 
to the Government.  It is very important the contractor’s entire team 
agrees with the design before it is submitted to the Government. Each 
design submittal shall be stamped “approved” by the contractor, major 
constructors and by the design team prior to submission for review.  The 
Government’s review or approval does not relieve the contractor of his 
responsibility to provide a safe, functional project in accordance with 
the terms of the contract.  All final drawings shall be signed and 
sealed by the Design Professional. Quality control procedures shall 
consist of design and/or checking by registered professionals and a 
review completed by a separate registered professional. Complete names 
of designers, checkers, and reviewers shall appear in the drawing title 
block. 
 
4.1.5 The Government’s review will likely result in a significant number 
of comments. The contractor shall respond to each comment with a 
response that clearly indicates what action will be taken. Comments that 
in the Contractor’s opinion require effort outside the scope of the 
contract will be clearly indicated as such by the contractor; the 
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contractor shall not proceed with work outside the contract until a 
modification to the contract is properly executed. 
 
4.1.6 The Contractor (including appropriate design representatives) will 
be required to participate in project design progress meetings at 
Wright-Patterson AFB. Meeting requirements include the following: 

 
§ Monthly Progress Meetings - At a minimum, the Construction 

Project Manager, Design Project Manager, and appropriate 
Design Professionals shall attend. 

 
§ Additional meetings may be required, if in the Government's 

opinion, they are required to facilitate the design process. 
 

4.2 CONSTRUCTION PHASE 
 
4.2.1 Notice-to-Proceed for construction will be issued upon approval of 
the 100% Part 1 and Part 2 Design. In the event the Part 1 or 2 
Submittal is not acceptable, multiple resubmittals may be required to 
attain approval prior to Notice-to-Proceed being issued.  
 
4.2.2 Refer to Section 01020 GENERAL DESIGN REQUIREMENTS, paragraph 1.3 
for construction phasing requirements. 
 
4.2.3 As the first item of work during the construction phase, the 
Contractor shall furnish to the Government 15 half-size sets and 5 full 
size sets of the approved drawings and 20 sets of the approved 
specifications for its use during construction. 
 
4.2.4 No construction will be allowed on work for which the design has 
not been reviewed and approved. 
 
4.2.4 The Contractor (including appropriate design representatives) will 
be required to participate in project construction progress meetings at 
Wright-Patterson AFB.  Meeting requirements include the following: 

 
§ Weekly Coordination Meetings - At a minimum, the 

Construction Project Manager, Project Superintendent, and 
appropriate sub-contractors shall attend. 

 
§ Monthly Progress Meetings - At a minimum the Construction 

Project Manager and Design Project Manager shall attend. 
 
§ Quarterly Senior Advisory Meeting - At a minimum, the Senior 

Executive Manager for the construction and design team shall 
attend. 

 
§ Additional meetings may be required, if in the Government's 

opinion, they are required to facilitate the construction 
process. 

 
4.2.5 The Design/Build A/E shall be required to visit the site Twelve 
(12) times (independent of scheduled meetings) during design & 
construction.  Site visits will be scheduled at the request of the 
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Contractor. Two (2) Design Professionals will be required for each 
visit. 
 
4.2.6 The designer of record will be required to review and approve all 
project submittals. 
 
4.3 PART 1 SUBMISSION REQUIREMENTS 
 
4.3.1 Part 1 Design will consist of drawings, specifications and design 
analysis for sitework, site demolition utilities and foundations (100% 
complete, architectural, structural, mechanical, electrical building 
design (60% complete) and 100% buildings 20090, 11405, 30206 & 30201 
demolition.   
 
4.3.2 Drawings 
 
4.3.2.1 Submit drawings complete with all RFP requirements incorporated 
into the documents to provide a complete 100% design for sitework, site 
demolition, utilities and building foundations. 
 
4.3.2.2 Submit drawings complete with the RFP requirements incorporated 
into the documents to reflect a 60% complete design for architectural, 
interiors, structural, mechanical and electrical building design and 
100% buildings 20090, 11405, 30206 & 30201 demolition.       
 
4.3.2.3 Each drawing shall indicate its submittal status; i.e. 60% or 
100% Design. 
 
4.3.3 Design Analysis: 
 
4.3.2.4 The Design Professional shall prepare an independent Design 
Analysis and calculations necessary to confirm and support all design 
documents submitted for approval. At a minimum, the Design Analysis 
shall include site civil calculations, structural calculations, anti-
terrorist analysis, life safety & building code analysis, HVAC analysis 
and calculations, sprinkler system analysis, electrical load analysis 
and calculations, electrical short circuit and protective device 
coordination analysis & calculations. 
 
4.3.2.5 Analysis and calculations for the sitework, site demolition, 
utilities and building foundations shall be 100% complete. Analysis for 
new building architectural, structural, mechanical and electrical 
building design shall be 60% complete. Analysis for the buildings 20090, 
11405, 30206 & 30201 demolition shall be 100% complete. All calculations 
that are submitted at 100% will be initialed by both the designer and 
checker. 
 
4.3.3 Specifications 
 
4.3.3.1 The section 01020 GENERAL DESIGN REQUIREMENTS is provided as 
part of this solicitation. This specification shall be used as the basic 
document for preparation of the final specifications for this project. 
The D/B contractor shall prepare complete specifications as outlined 
herein and shall thoroughly review and edit the specifications to ensure 
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that all project requirements, current code and regulatory requirements 
are met. 
 
4.3.3.2 Specifications for the sitework, site demolition, utilities, 
building foundations shall be 100% complete. Specifications for 
architectural, interiors, structural, mechanical, and electrical 
building design shall be 60% complete. Specifications for the buildings 
20090, 11405, 30206 & 30201 demolition shall be 100% complete. 
 
4.3.3.3 Specifications 
 
4.3.3.3.1 Specification Format: Provide project specifications in 
electronic document files in SpecsIntact format. The SpecsIntact system 
can be loaded from the Louisville District Internet site, 
http://www.lrl.usace.army.mil/ed/ for Corps of Engineers Guide Specs.  
Suggest that the designers learn to properly use this system to allow 
printouts of indexes, submittal registers, automatic page numbering, 
automatic paragraph numbering, and specs with mark-ups. 
 
4.3.3.3.2 Page Numbering: Provide independent page numbering for each 
specification section. These guide specifications shall not be edited to 
delete any submittal, quality, testing and performance feature as a 
minimum. The page number shall incorporate the specification section 
number (e.g. Section 15010 Page 1). 

 
4.3.3.3.3 Editing: The Contractor shall submit marked-up and final 
technical specifications as required. The Designers of Record shall edit 
the Unified Facilities Guide Specifications (UFGS) in preparation of the 
technical specifications for the project. The Louisville District (LRL) 
versions of the technical guide specifications shall be used in all 
cases where they are applicable. All other specifications shall be the 
UFGS army edition guide specifications unless otherwise noted or allowed 
by the Government. Use only this specification source for the project. 
 
No additions or deletions shall be made to the products and execution 
methods of the UFGS unless allowed by the Government or instructions 
herein. When editing the UFGS, the Designers of Record shall fill in all 
blanks, make choices indicated by brackets, delete entire paragraphs 
pertaining to items not required in the project, and follow all 
recommendations in the hidden "Notes". 

 
The specifications included in this RFP shall be used and will not be 
revised unless allowed by the Government. If the design is based on a 
specific product, the specification shall consist of the important 
features of the product in addition to the product and manufacturer. The 
specification shall be detailed enough such that another product meeting 
the specification could be substituted and it would not adversely impact 
the project.   
 
Include the phrase “safety Pays” at the top of each specification page. 
 
4.3.4 Structural Interior Design (SID): 
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Interior Finishes Boards: 
 
4.3.4.1 Prepare and submit for approval one interior building finishes 
scheme which matches the existing building finishes. Contractor shall 
meet with and discuss the interior finishes with the Government prior to 
preparation of the scheme for review. Two (2) copies of the scheme shall 
be submitted on 8 ½” x 11” format boards. Refer to Air Force 
Interior Design Guide, Chapter 12, SID/CID Presentation Format, 
which is on the Internet 
at:http://www.afcee.brooks.af.mil/dc/dcd/interior/intdespu.asp.    
 
4.3.4.2 At a minimum, Building Finishes Color boards shall include 

original color samples of the following: 
 

§ All wall finishes (paint, vinyl, tile, etc.).  Provide 
information regarding tile patterns, etc. where applicable. 

§ All flooring finishes (carpet, tile, vinyl composite tile, 
etc.).  Provide information regarding tile patterns where 
applicable. 

§ All ceiling finishes (acoustic tile, paint, etc.) 
§ All millwork materials and finishes (cabinets, counter tops, 

etc). 
 
4.3.4.3 Each item on the Finishes Boards shall be identified and keyed 
to the floor plans to provide a clear indication of how and where each 
item will be used. 
 
Exterior Finish Boards 
 
4.3.4.4 Prepare and submit for approval two copies (boards) of the 
proposed exterior building materials. It is the intent that all 
exteriors match the existing building in color, finish, quality and 
performance. 
 
4.3.4.5 At a minimum, the Exterior Building Materials Board shall 
include original color samples of the following: 
 

§ Roofing Material  
§ Exterior metal panels 
§ Precast Concrete 
§ Brick 
§ EIFS 
§ Glass 
§ Exposed exterior metals 
§ Window & door finishes 
§ Specialty items 

 
4.3.4.6 Each item on the Exterior Building Materials Board shall be 
identified and keyed to the building elevations to provide a clear 
indication of how and where each item will be used. 
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4.3.4.7 At the conclusion of the 60% Design Phase (after comments have 
been incorporated in the design), the Government will direct the 
Contractor to proceed with the exterior finishes. 
 
4.4 PART 2 SUBMISSION REQUIREMENTS 
 
4.4.1 Part 2 will consist of plans, specifications and design analysis 
for the new building architecture, interiors, structural, mechanical and 
electrical building design (100% complete).   
 
4.4.2 Drawings 
 
4.4.2.1 Submit drawings complete with all RFP requirements incorporated 
into the documents to provide a complete 100% design (Part 1 & Part 2).  
All drawings submitted for the Final 100% design will be considered an 
independent and complete design for this project. All drawings submitted 
shall be designed and reviewed by or under the direct supervision of 
licensed professionals in the applicable area of expertise. 
 
4.4.2.2 All Final Design Part 1 & Part 2 Drawings (100%) shall bear the 
seal of the licensed professional responsible for the design. 
 
4.4.3 Design Analysis 
 
4.4.3.1 The Design Professional shall prepare an independent Design 
Analysis and calculations (Part 1 & Part 2) necessary to confirm and 
support all design documents submitted for approval. At a minimum the 
Design Analysis shall include Site civil calculations, structural 
calculations, life safety & building code analysis, HVAC analysis and 
calculations, sprinkler system analysis, electrical load analysis and 
calculations, electrical short circuit and protective device 
coordination analysis & calculations. All calculations that are 
submitted at 100% will be initialed by both the designer and checker. 
 
 
4.4.4 Specifications 
 
4.4.4.1 Section 01020 GENERAL DESIGN REQUIREMENTS is provided as part of 
this solicitation. This specification shall be used as the basic 
document for preparation of the final specifications for this project. 
The D/B contractor shall prepare complete UFGS specifications in the 
preparation of the design. Where applicable, the contractor shall use 
the Louisville District Corps of Engineers version of the guide 
specifications (LRL version). The Design Professional shall thoroughly 
review and edit the specifications to ensure that all project 
requirements, current code and regulatory requirements are met. 
 
4.4.4.2 Specifications for architectural, interiors, structural, 
mechanical, and electrical work shall be 100% complete. 
 
4.3.3.3 Specifications 
 
4.3.3.3.1 Specification Format: Provide project specifications in 
electronic document files in SpecsIntact format. The SpecsIntact system 
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can be loaded from the Louisville District Internet site, 
http://www.lrl.usace.army.mil/ed/ for Corps of Engineers Guide Specs.  
Suggest that the designers learn to properly use this system to allow 
printouts of indexes, submittal registers, automatic page numbering, 
automatic paragraph numbering, and specs with mark-ups. 
 
4.3.3.3.2 Page Numbering: Provide independent page numbering for each 
specification section. These guide specifications shall not be edited to 
delete any submittal, quality, testing and performance feature as a 
minimum. The page number shall incorporate the specification section 
number (e.g. Section 15010 Page 1). 

 
4.3.3.3.3 Editing: The Contractor shall submit marked-up and final 
technical specifications as required. The Designers of Record shall edit 
the Unified Facilities Guide Specifications (UFGS) in preparation of the 
technical specifications for the project. The Louisville District (LRL) 
versions of the technical guide specifications shall be used in all 
cases where they are applicable. All other specifications shall be the 
UFGS army edition guide specifications unless otherwise noted or allowed 
by the Government. Use only this specification source for the project. 
 
No additions or deletions shall be made to the products and execution 
methods of the UFGS unless allowed by the Government or instructions 
herein. When editing the UFGS, the Designers of Record shall fill in all 
blanks, make choices indicated by brackets, delete entire paragraphs 
pertaining to items not required in the project, and follow all 
recommendations in the hidden "Notes". 
 
The specifications included in this RFP shall be used and will not be 
revised unless allowed by the Government. If the design is based on a 
specific product, the specification shall consist of the important 
features of the product in addition to the product and manufacturer. The 
specification shall be detailed enough such that another product meeting 
the specification could be substituted and it would not adversely impact 
the project.   
 
Include the phrase “safety Pays” at the top of each specification page. 
 
4.4.5 Architectural Renderings and Photography 
 
4.4.5.1 Within 6 months after building occupancy the Contractor shall 
provide digital photography of 4 exterior and 6 interior views as 
selected by the Government. Three sets of 8x10 color prints and 35mm 
color slides of each view shall be provided along with the digital 
photograph file. 
 
4.4.5.2 Provide color artists renderings as follows: Two full size 
framed copies of each rendering (bird’s eye perspective, eye-level 
perspective and interior of Community Building). Renderings shall be 24” 
x 36” including matt and frame. Frame shall be bronze metal .75 to 1” 
inch deep. Matting shall complement the rendering. 
 
4.4.6 Submittal Register 
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4.4.6.1 The Contractor shall prepare a Submittal Register and submit it 
with his design.  All shop drawings and other construction submittals 
shall be reviewed and stamped as approved by the appropriate 
professional in the contractor’s design team, before submitted to the 
Government. 
 
4.4.7 Structural Interior Design (SID): 
 
Interior Finishes Boards: 
 
4.4.7.1 Prepare and submit two original copies of the interior building 
finishes approved at the 60% Design. Finishes boards shall incorporate 
all comments and changes approved at the 60% Design. Air Force Interior 
Design Guide, Chapter 12, SID/CID Presentation Format, which is on the 
Internet at http://www.afcee.brooks.af.mil/dc/dcd/interior/intdespu.asp.    
 
4.4.7.2 At a minimum, Finishes Color boards shall include original color 
samples of the following: 

§ All wall finishes (paint, vinyl, tile, etc.).  Provide 
information regarding tile patterns, etc. where applicable. 

§ All flooring finishes (carpet, tile, vinyl composite tile, 
etc.).  Provide information regarding tile patterns where 
applicable. 

§ All ceiling finishes (acoustic tile, paint, etc.) 
§ All millwork materials and finishes (cabinets, counter tops, 

etc). 
 
4.4.7.3 Each item on the Finishes Boards shall be identified and keyed 
to the floor plans to provide a clear indication of how and where each 
item will be used. 
 
Exterior Finish Boards 
 
4.4.7.4 Prepare and submit for approval two copies (boards) (8-1/2" x 
11", 3-ring binder format) of the exterior building materials approved 
at the 65% Design.  Exterior materials boards shall incorporate all 
comments and changes approved at the 65% Design. 
 
4.4.7.5 At a minimum, the Exterior Building Materials Board shall 
include original color samples of the following: 

§ Roofing Material  
§ All exterior wall construction materials 
§ Glass 
§ Exposed exterior metals 
§ Window & door finishes 
§ Specialty items 

 
4.4.7.6 Each item on the Exterior Building Materials Board shall be 
identified and keyed to the building elevations to provide a clear 
indication of how and where each item will be used. 
 
4.4.8 Preparation of DD Form 1354 (Transfer of Real Property) 
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4.4.8.1 This form itemizes the types, quantities and costs of various 
equipment and systems that comprise the project, for the purpose of 
transferring the new construction project from the Corps Construction 
Division to the Installation’s inventory of real property. The Project 
Engineer will furnish the contractor a project specific DD Form 1354 
checklist. This checklist will be used as a guide in preparation of the 
project draft DD 1354. The contractor shall prepare the draft DD 1354, 
and submit it with the final design. Submit an updated or corrected 
checklist and draft DD 1354 with the certified final design. The Corps 
will use these documents to complete the final DD 1354 upon completion 
of construction.
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LIST OF ADDRESSES FOR REVIEWS 
 
  DRAWINGS & FINISH  
ORGANIZATION  OFFICE SYMBOL MANUALS BOARDS 
    
    
U.S. Army Engineer District, 
Louisville 
ATTN:  CELRL-ED-MA (H. Fox) 
600 Dr. Martin Luther King Jr. 
Place 
Louisville, KY  40202 

LRL 8 0 

    
U.S. Corps of Engineers 
ATTN:  CELRL-CD-W-W (K. Stegall) 
2350 C Street 
Building 52, Room 109 
Wright-Patterson AFB, Ohio 45433-
7645 

CELRL-CD-W-W 2 1 

    
Department of the Air Force 
ATTN:  88 ABW/CECW (R. Gingell) 
5151 Wright Avenue 
Wright-Patterson AFB, Ohio  
45433-5339 

88 ABW/CECP 4 
1 * 

2 

    
Department of the Air Force 
ATTN:  88 ABW/CEFT (F. Cox) 
Wright-Patterson AFB, Ohio 45433-
5339 

88 ABW/CEFT 2 1 

    
Department of the Air Force 
ATTN:  88 ABW/EM0 (M. Nicodemus)  
 
Wright-Patterson AFB, Ohio 45433-
5332 

88 ABW/EM0 2 0 

    
Department of the Air Force 
ATTN: AFMC CECC (M. Bartell) 
Room A107 
4225  Logistics Avenue 
Wright-Patterson AFB, Ohio 45433-
5739 

AFMC/CEC 1 0 

    
    

 
* Full Size Drawings. 

 
END OF SECTION 
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